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I. 2005 Standard Specifications 

 
The State of Utah Standard Specifications for Road and Bridge 
Construction, U.S. Standard Units (Inch Pound Units), Edition of 2005 
applies on this project as a static Specification Book as well as all other 
applicable specification changes. 
 
Refer Part XVII (Special Provisions and Supplemental Specifications) 
for other project specific specifications. 
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II. List of Revised Standard Drawings 
 

Change One 
 
Revised February 24, 2005 
 
AT 1  Legend Sheet       02/24/2005 
AT 2  Ramp Meter Details      02/24/2005 
AT 3  Ramp Meter Sign Panel     02/24/2005 
AT 5  Ramp Meter Loop Installation    02/24/2005 
AT 6  Conduit Details      02/24/2005 
AT 7  Polymer-Concrete Junction Box Details   02/24/2005 
AT 8  ATMS Cabinet      02/24/2005 
AT 9  ATMS Cabinet Disconnect And Transformer Frame  02/24/2005 
AT 10  CCTV Mounting Details     02/24/2005 
AT 11  CCTV Pole Details      02/24/2005 
AT 12  CCTV Pole Foundation For Dedicated CCTV Pole  02/24/2005 
AT 13  Deleted       N/A 
AT 14  Weigh In Motion Piezo Details    02/24/2005 
AT 15  RWIS Site And Foundation Details    02/24/2005 
AT 16  RWIS Tower Base And Service Pad Layout   02/24/2005 
AT 17  Ground Rod Installation And Tower Grounding  02/24/2005 
AT 18  TMS Detection Zone Layout     02/24/2005 
BA 3  Deleted       N/A 
BA 3A  Cast In Place Constant Slope Barrier    02/24/2005 
BA 3B  Precast Concrete Constant Slope Transition Section For  

Crash Cushion And W-Beam Guardrail   02/24/2005 
BA 4B  W-Beam Guardrail Transition    02/24/2005 
BA 4C  W-Beam Guardrail Transition Curb Section   02/24/2005 
CC 7  Deleted       N/A 
CC 7A  Grading And Installation Details Crash Cushion Type F  

Quad Trend 350      02/24/2005 
CC 7B  Reserved For Future Use     N/A 
CC 8  Deleted       N/A 
CC 8A  Grading And Installation Details Crash Cushion Type G 02/24/2005 
CC 8B  Grading And Installation Details For “3R” Projects Crash  

Cushion Type G      02/24/2005 
CC 9A  Grading And Installation Details Crash Cushion Type H 02/24/2005 
CC 9B  Grading And Installation Details Crash Cushion Type H  

(Parabolic Flare)       02/24/2005 
DD 4  Geometric Design for Freeways (Roadway)    02/24/2005 
FG 3  Swing Gates Type I For Gates Less Than 17’  02/24/2005 
ST 5  Painted Median And Auxiliary Lane Details   02/24/2005 
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III. Materials Minimum Sampling and Testing 
 
Follow the requirements of the Current Materials Minimum Sampling and 
Testing Manual: 
 
Materials Minimum Sampling and Testing Manual reference can be found 
from the UDOT Web Site at: 
http://www.udot.utah.gov/index.php/m=c/tid=645  
 
 
 

http://www.udot.utah.gov/index.php/m=c/tid=645


                      NOTICE TO CONTRACTORS
                                                                 

Sealed proposals will be received by the Utah Department of Transportation UDOT/DPS Building (4th Floor), 4501 South 
2700 West, Salt Lake City, Utah. 84114-8220, until 2 o'clock p.m. Tuesday, May 03, 2005, and at that time the download 
process of bids from the USERTrust Vault to UDOT will begin, with the public opening of bids scheduled at 2:30 for Asphalt 
Pavement Open Graded Surface Course of 1300 East to I-215 and State Street to 1300 East in SALT LAKE County, the 
same being identified as Federal Aid Project No: NH-9999(392).

Federal Regulations:
In conformity with the Federal-Aid Highway Act of 1968, the U.S. Department of Labor has certified the minimum wage 
rates to be paid on this contract.  These rates are made a part of the contract documents.  This Department has been 
advised by the Wage and Hour Division, U.S. Department of Labor, that contractors engaged in highway construction 
work are required to meet the provisions of the Fair Labor Standards Act of 1938, (52 Stat. 1060).  This contract is 
subject to all appropriate Federal Laws, including Title VI of the Civil Rights Act of 1964.
                                                                                                                                     
Project Location:  5.5 Miles of Route: VAR from R.P. VAR to R.P. VAR
             
The principal items of work are as follows (for all items of work see attachment): 
  Open Graded Surface Course

Pedestrian Access Ramp
Asphalt Cement PG  64-28

The project is to be completed:  in 75 Calendar Days.

Other Requirements:
All project bidding information, including Specifications and Plans, can be viewed, downloaded, and printed from UDOT's 
Project Development Construction Bid Opening Information website, http://www.udot.utah.gov/index.php/m=c/tid=319.  To bid 
on UDOT projects, bidders must use UDOT's Electronic Bid System (EBS).  The EBS software and EBS training schedules 
are also available on this website.

Project information can also be reviewed at the main office in Salt Lake City, its Region offices, and its District offices in Price, 
Richfield, and Cedar City.

Project Plans cannot be downloaded or printed from the website unless your company is registered with UDOT.  Go to UDOT's 
website to register.  Unregistered companies may obtain a CD, that contains the Specifications and Plans, from the main 
office, 4501 South 2700 West, Salt Lake City, (801) 965-4346, for a fee of $20.00, plus tax and mail charge, if applicable, none 
of which will be refunded. 

Prequalification of bidders is required.  Prior to submitting a bid, the bidder must have on file with the Utah Department   of 
Transportation a completed and approved contractor's application for prequalification.  Department processing time    is 10 
working days from receipt of properly executed documentation.

As required, a contractor's license must be obtained from the Utah Department of Commerce.

Each bidder must submit an electronic bid bond from an approved surety company using UDOT's Electronic Bid System 
(EBS); or in lieu thereof, cash, certified check, or cashier's check for not less than 5% of the total amount of the bid, made 
payable to the Utah Department of Transportation, showing evidence of good faith and a guarantee that if awarded the 
contract, the bidder will execute the contract and furnish the contract bonds as required.  

The right to reject any or all bids is reserved.

If you need an accommodation under the Americans with Disabilities Act, contact the Construction Division at (801) 965-4346.  
Please allow three working days.

Additional information may be secured at the office of the Utah Department of Transportation, (801) 965-4346.

Dated this 09th day of April, 2005.                                     
     UTAH DEPARTMENT OF TRANSPORTATION

John R. Njord, Director

Revised Date:   



5/3/2005 Region: REGION 2
NH-9999(392)                    County: SALT LAKE

Bid Opening Date:
Project Number:

Project Name: 1300 East to I-215 and State Street to 1300 East
Asphalt Pavement Open Graded Surface Course

Utah Department of Transportation
Bidder's Schedule

# Item Description Quantity Unit

DBE Goal: 8.00%

Concept:

Bid Items Version#:
FEDERAL
1

Funding:

10 - ROADWAY

1 012850010 Mobilization 1 lump sum 
2 013150010 Public Information Services 1 lump sum 
3 015540005 Traffic Control 1 lump sum 
4 01557000* Maintenance of Traffic (MOT) 1 lump sum 
5 015580005 Temporary Pavement Markings 105550 foot 
6 01558000P Temporary Pavement Messages 670 each 
7 018920010 Reconstruct Catch Basin 11 each 
8 018920020 Reconstruct Cleanout Box 10 each 
9 018920040 Reconstruct Valve Box 65 each 
10 018920050 Reconstruct Manhole 158 each 
11 018920060 Reconstruct Monument Box 20 each 
12 02738000* Soft Spot Repair Type A 2000 square foot 
13 02738001* Soft Spot Repair Type B 1000 square foot 
14 027480040 Emulsified Asphalt  CSS-1 139 ton 
15 027680005 4 inch Pavement Marking Tape - White 47413 foot 
16 027680010 8 inch Pavement Marking Tape - White 6990 foot 
17 027680015 4 inch Pavement Marking Tape - Yellow 50920 foot 
18 027680025 Pavement Message (Tape) 669 each 
19 027710059 Pedestrian Access Ramp 120 each 
20 027860010 Open Graded Surface Course 10634 ton 
21 027860050 Asphalt Cement PG  64-28 660 ton 
22 02893000* Loop Detector/Counting Loops 60 each 
23 029610020 Rotomilling - 1 Inch 213000 square yard 
24 029610050 Rotomilling - 4 Inch 1025 square yard 

*Note: Item numbers ending with "*" or "P" identify a change to the Standard Specification, Supplemental Specifications or Measurement
and payment.  Read all related documents carefully.
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MEASUREMENT AND PAYMENT 
 

The Department will measure and pay for each bid item as detailed in this section. 
Payment is contingent upon acceptance by the Department. 
 
Items are listed by Specification and in tables as follows: 
 
 
Item # 

 
Bid item number 

 
Bid Item Name 

 
Unit of measurement and payment 

 
Additional information goes here. 

 
     

012850010 
 
Mobilization 

 
Lump sum 

 
Payment 

 
Amount Paid 

 
When Paid 

 
First 

 
The lesser of 25% of Mobilization or 
2.5% of contract 

 
With first estimate 

 
Second 

 
The lesser of 25% of Mobilization or 
2.5% of contract 

 
With estimate following 
completion of 5% of contract 

 
Third 

 
The lesser of 25% of Mobilization or 
2.5% of contract 

 
With estimate following 
completion of 10% of contract 

 
Fourth 

 
The lesser of 25% of Mobilization or 
2.5% of contract 

 
With estimate following 
completion of 20% of contract 

 
1 

 
Final 

 
Amount bid in excess of 10% of 
contract price. 

 
Project Acceptance-Final 

 
 
 

 
013150010 

 
Public Information Services 

 
Lump Sum 

 
Payment 

 
Amount Paid 

 
When Paid 

 
One 

 
25% of bid item amount 

 
With first estimate 

 
2 

 
 

 
Remaining portion of bid item paid 
as a percentage of the contract 
completed 

 
With each estimate 
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015540005 

 
Traffic Control 

 
Lump Sum 

 
Payment 

 
Amount Paid 

 
When Paid 

 
One 

 
25% of the bid item amount 

 
With first estimate 

 
3 

 
 

 
Remaining portion of bid item paid 
as a percentage of the contract 
completed 

 
With each estimate 

 
 
 

 
01557000* 

 
Maintenance of Traffic (MOT) 

 
Lump Sum 

 
Payment 

 
Amount Paid 

 
When Paid 

 
One 

 
25% of the bid item amount 

 
With first estimate 

 
4 

 
 

 
Remaining portion of bid item paid 
as a percentage of the contract 
completed 

 
With each estimate 

 
 
 
 
5 

 
015580005 

 
Temporary Pavement Markings 

 
Feet 

 
 

 
 
 
 
6 

 
01558000P 

 
Temporary Pavement Messages 

 
Each 

 
In Place. 

 
 
 
 
7 

 
018920010 

 
Reconstruct Catch Basin 

 
Each 

 
In Place. 

 
 
 
 
8 

 
018920020 

 
Reconstruct Cleanout Box 

 
Each 

 
In Place. 
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9 

 
018920040 

 
Reconstruct Valve Box 

 
Each 

In Place. 
 
 
 
 
10 

 
018920050 

 
Reconstruct Manhole 

 
Each 

In Place. 
 
 
 
 
11 

 
018920060 

 
Reconstruct Monument Box 

 
Each 

In Place.  Contact Salt Lake County, Steve Kiesel at 468-2043 regarding any required permits 
prior to beginning construction. 

 
 
 
 
12 

 
02738000* 

 
Soft Spot Repair Type A 

 
Sq Ft 

 
Include all items necessary to complete the item Soft Spot Repair Type A.   
The quantity shown is an estimate only.  

 
 
 
 
13 

 
02738001* 

 
Soft Spot Repair Type B 

 
Sq Ft 

 
Include all items necessary to complete the item Soft Spot Repair Type B.   
The quantity shown is an estimate only. 

 
 
 
 
14 

 
027480040 

 
Emulsified Asphalt CSS-1 

 
Ton 

 
Does not include water added in excess of the specified amount in  
Standard Specification 02745. 

 
 
 
 
15 

 
027680005 

 
4 inch Pavement Marking Tape - White 

 
Feet 

 
A. Do not measure the gap in the skip line. 
B. Include all costs for the Manufacturer’s Service Representative and other technical 

assistance in the contract unit price. 
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16 

 
027680010 

 
8 inch Pavement Marking Tape - White 

 
Feet 

 
A. Do not measure the gap in the skip line. 
B. Include all costs for the Manufacturer’s Service Representative and other technical 

assistance in the contract unit price. 
 
 
 
 
17 

 
027680015 

 
4 inch Pavement Marking Tape - Yellow 

 
Feet 

 
A. Do not measure the gap in the skip line. 
B. Include all costs for the Manufacturer’s Service Representative and other technical 

assistance in the contract unit price. 
 
 
 
 
18 

 
027680025 

 
Pavement Message (Tape) 

 
Each 

 
Measurement – Painted Pavement messages: 

A. Letter = one message. 
B. Arrow = one message. 
C. Multi-headed arrow = one message per arrow. 
D. School cross bars = one message per 24 inch by 10 feet bar. 
E. Crosswalk = two message per lane and two messages per shoulder. 
F. Stop Bar = one message per lane and one message per shoulder. 
G. Railroad Crossing = seven messages per lane. 

1. ‘R’ = one message each (two required). 
2. ‘X’ = two messages. 
3. Transverse Bar = one message each (two required). 

      H.  Include all costs for the Manufacturer’s Service Representative and other technical       
assistance in the contract unit price. 

 
 
 
 
19 

 
027710059 

 
Pedestrian Access Ramp 

 
Each 

 
In place.  Includes all materials and work necessary for a complete pedestrian access ramp.  
Includes sidewalk necessary to pave for ramps.  Includes retaining and or curb walls.  Includes 
excavation, compaction, UTCB and grade preparation. 
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20 

 
027860010 

 
Open Graded Surface Course 

 
Ton 

 
Measurement: 
In place.  Include aggregates and all additives including hydrated lime.  Asphalt binder 
measured and paid for separately.  

 
 
 
 
21 

 
027860050 

 
Asphalt Cement PG 64-28 

 
Ton 

 
 
 
 
 
22 

 
02893000* 

 
Loop Detector/Counting Loops 

 
Each 

 
Measurement: 
In place.   

 
 
 
 
23 

 
029610020 

 
Rotomilling – 1 inch 

 
Sq Yd 

 
The rotomilled material will become the property of the Contractor. 

 
 
 
 
24 

 
029610050 

 
Rotomilling – 4 inch 

 
Sq Yd 

 
The rotomilled material will become the property of the Contractor. 
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VII. PDBS Project Summary Report and Detailed Stationing Summaries Report 
 

 
 



Version: 1
Summary Report

Project: NH-9999(392)
1300 East to I-215 and State Street to 1300 East

00
Detail Alt # DescriptionAlt Group

Item Number Description UnitQty

10 - ROADWAY

012850010 Lump     Mobilization 1

013150010 Lump     Public Information Services 1

015540005 Lump     Traffic Control 1

01557000* Lump     Maintenance of Traffic (MOT) 1

015580005 ft       Temporary Pavement Markings 105,550

01558000P Each     Temporary Pavement Messages 670

018920010 Each     Reconstruct Catch Basin 11

018920020 Each     Reconstruct Cleanout Box 10

018920040 Each     Reconstruct Valve Box 65

018920050 Each     Reconstruct Manhole 158

018920060 Each     Reconstruct Monument Box 20

02738000* sq ft    Soft Spot Repair Type A 2,000

02738001* sq ft    Soft Spot Repair Type B 1,000

027480040 Ton      Emulsified Asphalt  CSS-1 139

027680005 ft       4 inch Pavement Marking Tape - White 47,413

027680010 ft       8 inch Pavement Marking Tape - White 6,990

027680015 ft       4 inch Pavement Marking Tape - Yellow 50,920

027680025 Each     Pavement Message (Tape) 669

027710059 Each     Pedestrian Access Ramp 120

027860010 Ton      Open Graded Surface Course 10,634

027860050 Ton      Asphalt Cement PG  64-28 660

02893000* Each     Loop Detector/Counting Loops 60

029610020 sq yd    Rotomilling - 1 Inch 213,000

029610050 sq yd    Rotomilling - 4 Inch 1,025

3/29/2005 Page 1 of 1



Detailed Report
Version: 1NH-9999(392)

1300 East to I-215 and State Street to 1300 East

Item Number Description Use Qty Unit

Alt Group: 0 Alt #: 010 - ROADWAY

015580005 105,550 ft       Temporary Pavement Markings 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

44,400.0SR-171

61,144.0SR-209

105,544.0

Note # Note
1 Temporary pavement markings shall be placed on rotomilled surfaces.

01558000P 670 Each     Temporary Pavement Messages 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

331.0SR-171

338.0SR209

669.0

018920010 11 Each     Reconstruct Catch Basin 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

4.0 2100 East to 2300 EastSR-171

5.0 2300 East to 2600 EastSR-171

2.0 1940 East to 2100 EastSR-171

11.0

018920020 10 Each     Reconstruct Cleanout Box 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

1.0 3125 East to 3300 EastSR-171

9.0 1940 East to 2900 EastSR-171

10.0

018920040 65 Each     Reconstruct Valve Box 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

4.0 1300 East to 1375 EastSR-171

1.0 3125 East to 3300 eastSR-171

27.0 1700 East to 2900 eastSR-171

MP 7.4 MP 9.81 33.0SR-209

65.0

3/29/2005 # For Information only Page 1 of 10



Detailed Report
Version: 1NH-9999(392)

1300 East to I-215 and State Street to 1300 East

Item Number Description Use Qty Unit

Alt Group: 0 Alt #: 010 - ROADWAY

018920050 158 Each     Reconstruct Manhole 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

20.0 2900 East to I-215SR-171

20.0 2600 East to 2900 East.  3 of total are Manhole VaultsSR-171

23.0 2300 East to 2600 East.  2 of total are Manhole VaultsSR-171

20.0 2100 East to 2300 EastSR-171

10.0 1940 East to 2100 East. 1 of total is a Manhole VaultSR-171

20.0 1700 East to 1940 East. 4 of total are Manhole VaultsSR-171

21.0 1300 East to1700 EastSR-171

MP 7.4 MP 9.81 24.0SR-209

158.0

018920060 20 Each     Reconstruct Monument Box 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

2.0 1300 East to 1575 EastSR-171

5.0 2300 East to 3300 EastSR-171

3.0 1700 East to 1940 EastSR-171

MP 7.4 MP 8.28 10.0SR-209

20.0

3/29/2005 # For Information only Page 2 of 10



Detailed Report
Version: 1NH-9999(392)

1300 East to I-215 and State Street to 1300 East

Item Number Description Use Qty Unit

Alt Group: 0 Alt #: 010 - ROADWAY

027480040 139 Ton      Emulsified Asphalt  CSS-1 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

0.65 Intersection. L=95', W=95', on rotomilled surfaceSR-171

0.43 Left turn bays. L=547', W=11', on rotomilled surfaceSR-171

7.14 2100 E. to 2300 E. L=1913', W=52', on rotomilled surfacSR-171

8.52 1700 E. to 1940 E. L=2120', W=56', on rotomilled surfacSR-171

0.6 2700 E. Intersection. L=83', W=100', on rotomilled surfaSR-171

25.32 2900 E. to I-215. L=4152', W=85', on rotomilled surfaceSR-171

0.79 1300 E. Intersection. L=110', W=100', on rotomilled
surface

SR-171

2.17 1300 E. to 1375 E. L=522', W=58', on rotomilled surfaceSR-171

0.92 1530 East, east 220'. L=220', W=58', on rotomilled surfaSR-171

6.24 2700 E. to 2900 E. L=1243', W=70', on rotomilled surfacSR-171

0.72 220' east of 1530 E. to 1575 E. L=190', W=53', rotomille
surface

SR-171

0.32 1435 E. to 75' east of 1435 E. L=75', W=60', rotomilled
surface

SR-171

3.16 1575 E. to 1700 E. L=830', W=53', on rotomilled surfaceSR-171

1.27 1940 E. to eastside of intersection. L=301', W=59',
rotomilled surface

SR-171

2.22 75' east of 1435 E. to 1530 E. L=595', W=52', rotomilled
surface

SR-171

3.0 Intersection to 2100 East. L=709', W=59', on rotomilled
surface

SR-171

10.86 2300 E. to 2700 E. L=2655', W=57', on rotomilled surfacSR-171

MP 7.4 MP 7.48 2.59 L=410', W=88', on rotomilled surfaceSR-209

MP 7.48 MP 8.63 35.54 L=6052', W=82', on rotomilled surfaceSR-209

MP 8.63 MP 9.04 5.75 L=2167', W=37', on rotomilled surfaceSR-209

MP 9.04 MP 9.12 1.41 L=404', W=48', on rotomilled surfaceSR-209

MP 9.12 MP 9.26 4.31 L=750', W=80', on rotomilled surfaceSR-209

MP 9.26 MP 9.28 0.66 L=100', W=92.5', on rotomilled surfaceSR-209

MP 9.28 MP 9.38 3.17 L=520', W=85', on rotomilled surfaceSR-209

MP 9.38 MP 9.46 2.86 L=400', W=99.5', on rotomilled surfaceSR-209

MP 9.46 MP 9.71 8.4 L=1300', W=90', on rotomilled surfaceSR-209

139.02

Note # Note
1 Application rate is 0.150 gal/sq yd on rotomilled surface

3/29/2005 # For Information only Page 3 of 10



Detailed Report
Version: 1NH-9999(392)

1300 East to I-215 and State Street to 1300 East

Item Number Description Use Qty Unit

Alt Group: 0 Alt #: 010 - ROADWAY

027680005 47,413 ft       4 inch Pavement Marking Tape - White 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

1300 E. 1375 E. 280.0SR-171

1435 E. 1575 E. 426.0SR-171

1575 E. 1700 E. 382.0SR-171

1700 E. 1940 E. 1,060.0SR-171

1940 E. 2100 E. 662.0SR-171

2100 E. 2300 E. 936.0SR-171

2300 E. 2600 E. 4,878.0SR-171

2600 E. 2900 E. 4,086.0SR-171

2900 E. 3125 E. 2,410.0SR-171

3125 E. 3300 E. 2,024.0SR-171

3300 E. I-215 1,714.0SR-171

MP 7.4 MP 7.66 5,184.0SR-209

MP 7.66 MP 7.88 2,773.0SR-209

MP 7.88 MP 8.28 6,603.0SR-209

MP 8.28 MP 8.56 2,571.0SR-209

MP 8.56 MP 9.05 5,142.0SR-209

MP 9.05 MP 9.56 3,982.0SR-209

MP 9.56 MP 9.71 2,300.0SR-209

47,413.0
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Detailed Report
Version: 1NH-9999(392)

1300 East to I-215 and State Street to 1300 East

Item Number Description Use Qty Unit

Alt Group: 0 Alt #: 010 - ROADWAY

027680010 6,990 ft       8 inch Pavement Marking Tape - White 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

1300 E. 1375 E. 140.0SR-171

1940 E. 2100 E. 321.0SR-171

2100 E. 2300 E. 89.0SR-171

2300 E. 2600 E. 115.0SR-171

2600 E. 2900 E. 495.0SR-171

2900 E. 3125 E. 500.0SR-171

3125 E. 3300 E. 440.0SR-171

3300 E. I-215 1,020.0SR-171

MP 7.4 MP 7.66 915.0SR-209

MP 7.66 MP 7.88 100.0SR-209

MP 7.88 MP 8.28 541.0SR-209

MP 8.28 MP 8.56 746.0SR-209

MP 9.05 MP 9.56 1,200.0SR-209

MP 9.56 MP 9.71 534.0SR-209

7,156.0

027680015 50,920 ft       4 inch Pavement Marking Tape - Yellow 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

1300 E. 1375 E. 1,221.0SR-171

1435 E. 1575 E. 2,200.0SR-171

1575 E. 1700 E. 1,908.0SR-171

1700 E. 1940 E. 5,300.0SR-171

1940 E. 2100 E. 2,773.0SR-171

2100 E. 2300 E. 4,443.0SR-171

2300 E. 2600 E. 3,822.0SR-171

2600 E. 2900 E. 480.0SR-171

2900 E. I-215 220.0SR-171

MP 7.4 MP 7.66 3,661.0SR-209

MP 7.66 MP 7.88 2,200.0SR-209

MP 7.88 MP 8.28 6,213.0SR-209

MP 8.28 MP 8.56 1,874.0SR-209

MP 8.56 MP 9.05 5,142.0SR-209

MP 9.05 MP 9.56 6,680.0SR-209

MP 9.56 MP 9.71 2,783.0SR-209

50,920.0

3/29/2005 # For Information only Page 5 of 10



Detailed Report
Version: 1NH-9999(392)

1300 East to I-215 and State Street to 1300 East

Item Number Description Use Qty Unit

Alt Group: 0 Alt #: 010 - ROADWAY

027680025 669 Each     Pavement Message (Tape) 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

1300 E. 1375 E. 63.0SR-171

1435 E. 1575 E. 6.0SR-171

1940 E. 2100 E. 46.0SR-171

2100 E. 2300 E. 15.0SR-171

2300 E. 2600 E. 34.0SR-171

2600 E. 2900 E. 50.0SR-171

2900 E. 3125 E. 43.0SR-171

3125 E. 3300 E. 67.0SR-171

3300 E. I-215 7.0SR-171

MP 7.4 MP 7.66 55.0SR-209

MP 7.66 MP 7.88 100.0SR-209

MP 7.88 MP 8.28 54.0SR-209

MP 8.28 MP 8.56 66.0SR-209

MP 9.05 MP 9.56 31.0SR-209

MP 9.56 MP 9.71 32.0SR-209

669.0

027710059 120 Each     Pedestrian Access Ramp 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

1300 E. 1375 E. 3.0SR-171

1435 E. 1575 E. 7.0SR-171

1700 E. 1940 E. 14.0SR-171

1940 E. 2100 E. 4.0SR-171

2100 E. 2300 E. 4.0SR-171

2300 E. 2600 E. 6.0SR-171

2600 E. 2900 E. 4.0SR-171

2900 E. 3125 E. 10.0SR-171

3125 E. 3300 E. 6.0SR-171

3300 E. I-215 4.0SR-171

MP 7.4 MP 7.66 10.0SR-209

MP 7.66 MP 7.88 10.0SR-209

MP 7.88 MP 8.28 18.0SR-209

MP 8.28 MP 8.56 8.0SR-209

MP 9.05 MP 9.56 1.0SR-209

MP 9.56 MP 9.81 10.0SR-209

119.0
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Detailed Report
Version: 1NH-9999(392)

1300 East to I-215 and State Street to 1300 East

Item Number Description Use Qty Unit

Alt Group: 0 Alt #: 010 - ROADWAY

027860010 10,634 Ton      Open Graded Surface Course 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

168.94 L=595', W=52', 1455 East to 1530 East WBLSR-171

54.99 L=190', W=53', 220' east of 1530 E. to 1575 E.SR-171

1300 E. 60.06 L=110', W=100', IntersectionSR-171

1300 E. 1375 E. 165.32 L=522', W=58'SR-171

1435 E. 24.57 L=75', W=60', 75' east of 1435 EastSR-171

1530 E. 69.67 L=220', W=58', 220' east of 1530 E.SR-171

1575 E. 1700 E. 240.2 L=830', W=53'SR-171

1700 E. 1940 E. 648.25 L=2120', W=56'SR-171

1940 E. 49.28 L=95', W=95', IntersectionSR-171

1940 E. 96.97 L=301', W=59', West side of intersectionSR-171

1940 E. 2100 E. 228.41 L=709', W=59'SR-171

2100 E. 2300 E. 543.17 L=1913', W=52'SR-171

2300 E. 2610 E. 627.14 L=2015', 57'SR-171

2610 E. 2700 E. 199.19 L=640', W=57'SR-171

2700 E. 45.32 L=83', W=100', IntersectionSR-171

2700 E. 2900 E. 32.85 L=547', W=11', Left Turn BaysSR-171

2700 E. 2900 E. 475.1 L=1243', W=70'SR-171

2900 E 3125 E. 735.18 L=1584', W=85'SR-171

3125 E. 3300 E. 556.49 L=1199', W=85'SR-171

3300 E I-215 635.39 L=1369', W=85'SR-171

I-215 STUCT 50.23 L=200', W=46', I-215 StructureSR-171

MP 7.4 MP 7.48 197.01 L=410', W=88'SR-209

MP 7.48 MP 7.66 420.88 L=940', W=82'SR-209

MP 7.66 MP 7.88 514.91 L=1150', W=82'SR-209

MP 7.88 MP 8.38 1,182.5 L=2641', W=82'SR-209

MP 8.38 MP 8.63 591.47 L=1321', W=82'SR-209

MP 8.63 MP 9.04 437.8 L=2167', W=37'SR-209

MP 9.04 MP 9.12 106.99 L=404', W=48.5'SR-209

MP 9.12 MP 9.26 327.62 L=750', W=80'SR-209

MP 9.26 MP 9.28 50.51 L=100', W=92.5'SR-209

MP 9.28 MP 9.38 241.35 L=520', W=85'SR-209

MP 9.38 MP 9.46 217.32 L=400', W=99.5'SR-209

MP 9.46 MP 9.71 638.86 L=1300', W=90'SR-209

10,633.94

Note # Note
1 Assumed weight 131.1 lbs/cu ft

3/29/2005 # For Information only Page 7 of 10



Detailed Report
Version: 1NH-9999(392)

1300 East to I-215 and State Street to 1300 East

027860050 660 Ton      Asphalt Cement PG  64-28 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

1300 E. I-215 353.8 For lengths and widths see OGSC Stationing DetailSR-171

MP 7.4 MP 9.71 305.49 For lengths and widths see OGSC Stationing DetailSR-209

659.29

Note # Note
1 Application rate is 6.2% of OGSC

02893000* 60 Each     Loop Detector/Counting Loops 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

1300 E. I-215 40.0SR-171

MP 7.4 MP 9.7 20.0SR-209

60.0

3/29/2005 # For Information only Page 8 of 10



Detailed Report
Version: 1NH-9999(392)

1300 East to I-215 and State Street to 1300 East

Item Number Description Use Qty Unit

Alt Group: 0 Alt #: 010 - ROADWAY

029610020 213,000 sq yd    Rotomilling - 1 Inch 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

1,118.89 L=190', W=53', 220' east of 1530 E. to 1575 E.SR-171

1,222.22 L=110', W=100', 1300 E. IntersectionSR-171

3,437.78 L=595', W=52', 75' east of 1435 E. to 1530 E.SR-171

1,417.78 L=220', W=58', 1530 E. to 220' east of 1530 E.SR-171

500.0 L=75', W=60', 1435 E. to 75' east of 1435 E.SR-171

1300 E. 1375 E. 3,364.0 L=522', W=58'SR-171

1575 E. 1700 E. 4,887.78 L=830', W=53'SR-171

1700 E. 1940 E. 13,191.11 L=2120', W=56'SR-171

1940 E. 1,973.22 L=301', W=59'SR-171

1940 E. 1,002.78 L=95', W=95', IntersectionSR-171

1940 E. 2100 E. 4,647.88 L=709', W=59'SR-171

2100 E. 2300 E. 11,052.89 L=1913', W=52'SR-171

2300 E. 2610 E. 12,761.67 L=2015', W=57'SR-171

2610 E. 2700 E. 4,053.33 L=640', W=57'SR-171

2700 E. 922.22 L=83', W=100', IntersectionSR-171

2700 E. 2900 E. 9,667.78 L=1243', W=70'SR-171

2900 E. 3125 E. 14,960.0 L=1584', W=85'SR-171

3125 E. 3300 E. 11,323.89 L=1199', W=85'SR-171

3300 E. I-215 10,647.78 L=1369', W=70'SR-171

I-215 450.0 I-215 South On Ramp at SR-171 to go I-215 SouthSR-171

I-215 111.0 I-215 South Exit Ramp at SR-171SR-171

MP 7.4 MP 7.48 4,008.89 L=410', W=88'SR-209

MP 7.48 MP 7.66 8,564.45 L=940', W=82'SR-209

MP 7.66 MP 7.88 10,477.78 L=1150', W=82'SR-209

MP 7.88 MP 8.38 24,062.44 L=2641', W=82'SR-209

MP 8.38 MP 8.63 12,035.78 L=1321', W=82'SR-209

MP 8.63 MP 9.04 8,908.78 L=2167', W=37'SR-209

MP 9.04 MP 9.12 2,177.11 L=404', W=48.5'SR-209

MP 9.12 MP 9.26 6,666.67 L=750', W=80'SR-209

MP 9.26 MP 9.28 1,027.78 L=100', W=92.5'SR-209

MP 9.28 MP 9.38 4,911.11 L=420', W=85'SR-209

MP 9.38 MP 9.46 4,422.22 L=400', W=99.5'SR-209

MP 9.46 MP 9.71 13,000.0 L=1300', W=90'SR-209

212,977.01
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Detailed Report
Version: 1NH-9999(392)

1300 East to I-215 and State Street to 1300 East

Item Number Description Use Qty Unit

Alt Group: 0 Alt #: 010 - ROADWAY

029610050 1,025 sq yd    Rotomilling - 4 Inch 

From Offset To Station To Offset Qty CommentFrom StationLine/Sheet

1,022.22 I-215 StructureSR-171

1,022.22

3/29/2005 # For Information only Page 10 of 10
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Federal Projects With 8 ½ x 11 Plan Sheets 

X. Standard Drawings Index 
 

STANDARD DRAWINGS INDEX  (Change 1, Dated 03/14/05) 

UTAH DEPARTMENT OF TRANSPORTATION 
 

U NUMBER TITLE CURRENT 
DATE 

  Advanced Traffic Management System (AT) 

 AT 1 Legend Sheet 02/24/05 

 AT 2 Ramp Meter Details 02/24/05 

 AT 3 Ramp Meter Sign Panel 02/24/05 

 AT 4 Typical Ramp Meter Signal Head Mounting 01/01/05 

U AT 5 Ramp Meter Loop Installation 02/24/05 

 AT 6 Conduit Details 02/24/05 

 AT 7 Polymer-Concrete Junction Box Details 02/24/05 

 AT 8 ATMS Cabinet 02/24/05 

 AT 9 ATMS Cabinet Disconnect And Transformer Frame 02/24/05 

 AT 10 CCTV Mounting Details 02/24/05 

 AT 11 CCTV Pole Details 02/24/05 

 AT 12 CCTV Pole Foundation For Dedicated CCTV Pole 02/24/05 

 AT 13 Not Used  

 AT 14 Weigh In Motion Piezo Details 02/24/05 

 AT 15 RWIS Site And Foundation Details 02/24/05 

 AT 16 RWIS Tower Base And Service Pad Layout 02/24/05 

 AT 17 Ground Rod Installation And Tower Grounding 02/24/05 

 AT 18 TMS Detection Zone Layout 02/24/05 

  Barriers (BA) 

 BA 1A Precast Concrete Full Barrier Standard Section 01/01/05 

 BA 1B Precast Concrete Full Barrier Standard Section 01/01/05 

 BA 1C Precast Concrete Barrier Terminal For Speed ≤ 40 MPH 01/01/05 

 BA 1D Precast Concrete Full Section Median Installation 01/01/05 

 BA 1E Precast Concrete Full Section Shoulder Applications 01/01/05 

 
 



Federal Projects With 8 ½ x 11 Plan Sheets 

U NUMBER TITLE CURRENT 
DATE 

 BA 2 Precast Concrete Half Barrier Standard Section 01/01/05 

 BA 3A Cast In Place Constant Slope Barrier 02/24/05 

 BA 3B Precast Concrete Constant Slope Transition Section For 
Crash Cushion And W-Beam Guardrail 

02/24/05 

 BA 4A W-Beam Guardrail Hardware 01/01/05 

 BA 4B W-Beam Guardrail Transition 02/24/05 

 BA 4C W-Beam Guardrail Transition Curb Section 02/24/05 

 BA 4D W-Beam Guardrail Anchor Type I  01/01/05 

 BA 4E W-Beam Guardrail Installations 01/01/05 

 BA 4F W-Beam Guardrail Typicals Divided Roadways 01/01/05 

 BA 4G W-Beam Guardrail Typical Multilane Arterial 01/01/05 

 BA 4H W-Beam Guardrail Typical 2 Lane 2 Way 01/01/05 

 BA 4I W-Beam Guardrail Buried In Backslope Terminal 01/01/05 

 BA 4J W-Beam Guardrail Buried In Backslope Terminal With 
Rub Rail 

01/01/05 

 BA 4K W-Beam Guardrail Buried In Backslope Terminal 
Anchor 

01/01/05 

 BA 4L W-Beam Guardrail Curve Details 01/01/05 

 BA 4M W-Beam Guardrail Nested Guardrail 12’ 6” Span 01/01/05 

 BA 4N W-Beam Guardrail Nested Guardrail 18’ 9” Span 01/01/05 

 BA 4O W-Beam Guardrail Nested Guardrail 25’ Span 01/01/05 

 BA 4P W-Beam Guardrail With Precast Barrier For Span > 25’ 01/01/05 

  Catch Basins And Cleanouts (CB) 

 CB 1 Curb and Gutter Inlet 01/01/05 

 CB 2 Open Curb Inlet 01/01/05 

 CB 3 Shallow Catch Basin 01/01/05 

 CB 4 Open Curb Shallow Catch Basin 01/01/05 

 CB 5A Standard Catch Basin and Cleanout Box 01/01/05 

 CB 5B Standard Catch Basin and Cleanout Box Section 01/01/05 

 CB 6A Drop Inlet Type “A” 01/01/05 

 CB 6B Berm Apron With Drop Inlet Type “A” 01/01/05 

 
 



Federal Projects With 8 ½ x 11 Plan Sheets 

U NUMBER TITLE CURRENT 
DATE 

 CB 7A Drop Inlet Type “B” 01/01/05 

 CB 7B Normal Apron With Drop Inlet Type “B” 01/01/05 

 CB 8A Double Catch Basin 01/01/05 

 CB 8B Double Catch Basin 01/01/05 

U CB 9A Standard Catch Basin And Cleanout Box Situation And 
Layout 

01/01/05 

U CB 9B Standard Catch Basin And Cleanout Box Section Details 01/01/05 

 CB 9C Standard Catch Basin And Cleanout Box Schedule Of 
Installation 18” to 42” RCP 12” to 48” CMP 

01/01/05 

 CB 9D Standard Catch Basin And Cleanout Box Schedule Of 
Installation 48” to 66” RCP 60” to 78” CMP 

01/01/05 

 CB 10A Standard Catch Basin And Cleanout Box Situation And 
Layout 

01/01/05 

 CB 10B Standard Catch Basin And Cleanout Box Section Details 01/01/05 

 CB 10C Standard Catch Basin And Cleanout Box Schedule Of 
Installation 42” to 60” RCP 48” to 72” CMP 

01/01/05 

U CB 11 Standard Manhole 01/01/05 

  Crash Cushions (CC) 

 CC 1 Crash Cushion Markings 01/01/05 

 CC 2 Crash Cushion Drainage Details Guideline A 01/01/05 

 CC 3 Crash Cushion Drainage Details Guideline B 01/01/05 

 CC 4 Details For Placement Crash Cushions Type A, B, And D 01/01/05 

 CC 5 Grading And Placement Details Crash Cushion Type C 01/01/05 

 CC 6 Crash Cushion Type E Sand Barrel Details 01/01/05 

 CC 7A Grading And Installation Details Crash Cushion Type F 
Quad Trend 350 

02/24/05 

 CC 7B Reserved For Future Use  

 CC 8A Grading And Installation Details Crash Cushion Type G 02/24/05 

 CC 8B Grading And Installation Details For “3R” Projects Crash 
Cushion Type G 

02/24/05 

 CC 9A Grading And Installation Details Crash Cushion Type H 02/24/05 

 CC 9B Grading And Installation Details Crash Cushion Type H 
(Parabolic Flare) 

02/24/05 

 

 
 



Federal Projects With 8 ½ x 11 Plan Sheets 

U NUMBER TITLE CURRENT 
DATE 

  Diversion Boxes (DB) 

 DB 1A Standard Diversion Box/Cover Plate/Grating For 18” 
DIA. or 24” DIA. Pipe 

01/01/05 

 DB 1B Standard Diversion Box Hinged Lid Details For 18” 
DIA. or 24” DIA. Pipe 

01/01/05 

 DB 1C Standard Diversion Box Bicycle - Safe Grating Details 
For 18” DIA. or 24” DIA. Pipe 

01/01/05 

 DB 1D Standard Diversion Box Three Gate Box Sections For 
18” DIA. or 24” DIA. Pipe 

01/01/05 

 DB 1E Standard Diversion Box Three Gate Box Sections For 
18” DIA. or 24” DIA. Pipe  

01/01/05 

 DB 1F Standard Diversion Box Three Gate Box Sections For 
18” DIA. or 24” DIA. Pipe  

01/01/05 

 DB 2A Standard Diversion Box w/Interchangeable Walls, 
Bottom Slab, Walls And Apron Details 

01/01/05 

 DB 2B Standard Diversion Box w/Interchangeable Walls, 
Quantities Schedule 

01/01/05 

 DB 2C Standard Diversion Box w/Interchangeable Walls, Hand 
Slide Gate Details 

01/01/05 

 DB 2D Standard Diversion Box Type “G” Hand Slide Gate 
Details 

01/01/05 

 DB 2E Standard Diversion Box Hinged Lid (Solid Cover Plate) 
Type “A” Details Type I Plan 

01/01/05 

 DB 2F Standard Diversion Box Hinged Lid (Solid Cover Plate) 
Type “A” Details Type II Plan 

01/01/05 

 DB 2G Standard Diversion Box Hinged Lid Solid Cover Type 
“B” Details 

01/01/05 

 DB 2H Standard Diversion Box Hinged Lid Solid Cover Type 
“B” And “C” Details 

01/01/05 

 DB 3A Standard Diversion Box With Manhole Cover Situation 
And Layout 

01/01/05 

 DB 3B Standard Diversion Box With Manhole Cover Up To 42” 
RCP And Up To 54” CMP 

01/01/05 

 DB 3C Standard Diversion Box With Manhole Cover 48” to 72” 
RCP And 60” to 84” CMP 

01/01/05 

 DB 4 Standard Transition Concrete Lined Ditch To Pipe Or 
Diversion Box 

01/01/05 

  Design Drawings (DD)  

 DD 1 Superelevation And Widening 01/01/05 

 DD 2 Surface Ditch, Benched Slope, And Cut Ditch Details 01/01/05 

 DD 3 Climbing Lanes 01/01/05 

 
 



Federal Projects With 8 ½ x 11 Plan Sheets 

U NUMBER TITLE CURRENT 
DATE 

 DD 4 Geometric Design for Freeways (Roadway) 02/24/05 

 DD 5 Entrance And Exit Ramps At Crossroads 01/01/05 

 DD 6 Entrance And Exit Ramp Geometrics 01/01/05 

 DD 7 Freeway Crossover 01/01/05 

 DD 8 Structural Geometric Design Standards For Clearances 01/01/05 

 DD 9 Structural Geometric Design Standards 01/01/05 

 DD 10 Railroad Clearances At Highway Overpass Structures 01/01/05 

 DD 11 Rural Multi Lane Highways Other Than Freeways 01/01/05 

 DD 12 Rural Two Lane Highways 01/01/05 

 DD 13 Frontage And Access Roads (Under 50 ADT) 01/01/05 

 DD 14 Typical Rural 2 Lane Road With Median Lane And 
Deceleration Lane For Intersecting Crossroads 

01/01/05 

  Drainage (DG) 

 DG 1 Fill Height for Metal Pipe (Steel) 01/01/05 

 DG 2 Fill Height for Metal Pipe (Aluminum) 01/01/05 

 DG 3 Maximum Fill Height For HDPE And PVC Pipes 01/01/05 

 DG 4 Pipe Minimum Cover 01/01/05 

 DG 5 Plastic Pipe, Metal Pipe Or Pipe Arch Culvert Bedding 01/01/05 

 DG 6 Precast Concrete Pipe Culvert 01/01/05 

 DG 7 Gasketted Joints Or Coupling Bands For CMP 01/01/05 

 DG 8 Metal Culvert End Section 01/01/05 

 DG 9 Miscellaneous Pipe Details 01/01/05 

  Environmental Controls (EN) 

 EN 1 Temporary Erosion Control (Check Dams) 01/01/05 

 EN 2 Temporary Erosion Control (Silt Fence) 01/01/05 

 EN 3 Temporary Erosion Control (Slope Drain And Temporary 
Berm) 

01/01/05 

 EN 4 Temporary Erosion Control (Drop Inlet Barriers) 01/01/05 

 EN 5 Temporary Erosion Control (Sediment Trap And Curb 
Inlet Barrier) 

01/01/05 

 

 
 



Federal Projects With 8 ½ x 11 Plan Sheets 

U NUMBER TITLE CURRENT 
DATE 

  Fence And Gates (FG) 

 FG 1A Right Of Way Fence And Gates (Wood Post) 01/01/05 

 FG 1B Right Of Way Fence And Gates (Wood Post) 01/01/05 

 FG 2A Right Of Way Fence And Gates (Metal Post) 01/01/05 

 FG 2B Right Of Way Fence And Gates (Metal Post) 01/01/05 

 FG 3 Swing Gates Type I For Gates Less Than 17’ 02/24/05 

 FG 4 Deer Gates 01/01/05 

 FG 5 Swing Gates Type II For Gates Wider Than 17’ 01/01/05 

 FG 6 Chain Link Fence 01/01/05 

  Grates, Frames, And Trash Racks (GF) 

 GF 1 Manhole Frame And Grated Cover 01/01/05 

U GF 2 Manhole Frame And Solid Cover 01/01/05 

U GF 3 Rectangular Grate And Frame 01/01/05 

 GF 4 Directional Flow Grate And Frame 01/01/05 

U GF 5 Solid Cover And Frame 01/01/05 

 GF 6 Manhole Steps 01/01/05 

 GF 7 Standard Screw Gate And Frame 01/01/05 

 GF 8 2’ x 2’ Grate And Frame 01/01/05 

 GF 9 28” x 24” Directional Flow Grate And Frame 01/01/05 

 GF 10 Standard Trash Racks 90 ° X-ing Angle 01/01/05 

 GF 11 Standard Trash Racks 01/01/05 

 GF 12 Standard Trash Racks 01/01/05 

 GF 13 Open Curb Inlet Grate and Frame 01/01/05 

 GF 14 Solid Cover For Std Dwg DB 1 MS-18 Loading 01/01/05 

 GF 15 Standard Screw Gate And Frame 01/01/05 

  General Road Work (GW) 

U GW 1 Raised Median And Plowable End Section 01/01/05 

U GW 2 Concrete Curb And Gutter 01/01/05 

U GW 3 Concrete Curb And Gutter Details 01/01/05 

 
 



Federal Projects With 8 ½ x 11 Plan Sheets 

U NUMBER TITLE CURRENT 
DATE 

U GW 4 Concrete Driveways And Sidewalks 01/01/05 

U GW 5A Pedestrian Access 01/01/05 

U GW 5B Pedestrian Access 01/01/05 

U GW 5C Pedestrian Access 01/01/05 

 GW 6 Right Of Way Marker 01/01/05 

 GW 7 Newspaper And Mailbox Stop Layout 01/01/05 

 GW 8 Newspaper And Mailbox Support Hardware 01/01/05 

 GW 9 Delineation Hardware 01/01/05 

 GW 10 Delineation Application 01/01/05 

 GW 11 Sidewalks And Shoulders On Urban Roadways 01/01/05 

  Paving (PV) 

 PV 1 Joints For Highways With Concrete Traffic Lanes And 
Shoulders 

01/01/05 

 PV 2 Pavement/Approach Slab Details 01/01/05 

 PV 3 Concrete Pavement Details For Urban And Interstate 01/01/05 

 PV 4 Concrete Pavement Details For Urban And Interstate 01/01/05 

 PV 5 Urban Concrete Pavement Details 01/01/05 

 PV 6 Rumble Strips 01/01/05 

 PV 7 
 

Rumble Strips - Typical Application 01/01/05 

 PV 8 Note Used  

 PV 9 Dowel Bar Retrofit 01/01/05 

  Signals (SL) 

 SL 1A Traffic Signal Mast Arm Pole And Luminaire Extension 01/01/05 

 SL 1B Traffic Signal Mast Arm Pole And Luminaire Extension 01/01/05 

 SL 2 Traffic Signal Mast Arm Details 30’ Thru 75’ 01/01/05 

 SL 3 Underground Service Pedestal Details 01/01/05 

 SL 4 Traffic Signal Mast Arm Pole Foundation 01/01/05 

 SL 5 Traffic Signal Pole 01/01/05 

 SL 6 Pole Mounted Power Source Details 01/01/05 

 
 



Federal Projects With 8 ½ x 11 Plan Sheets 

U NUMBER TITLE CURRENT 
DATE 

 SL 7 Span Wire Signal Pole Details 01/01/05 

 SL 8 Signal Head Details 01/01/05 

 SL 9 Pedestrian Signal Assembly 01/01/05 

 SL 10 Traffic Signal Controller Base Details 01/01/05 

U SL 11 Traffic Signal Loop Detector Details 01/01/05 

U SL 12 Traffic Counting Loop Detector Details 01/01/05 

 SL 13 Not Used  

 SL 14 Highway Luminaire Pole Ground Mount 01/01/05 

 SL 15 Luminaire Slip Base Details 01/01/05 

 SL 16 Highway Luminaire Pole Barrier Mount 01/01/05 

 SL 17 Highway Luminaire Pole Foundation Extension 01/01/05 

 SL 18 Single Transformer Substation Details 01/01/05 

  Signs (SN) 

 SN 1 Bridge Load Limits Signs 01/01/05 

 SN 2 School Speed Limit Assembly 01/01/05 

 SN 3 Overhead School Speed Limit Assembly 01/01/05 

 SN 4 Flashing Stop Sign 01/01/05 

 SN 5 Typical Installation For Milepost Signs 01/01/05 

 SN 6 Speed Reduction Sign Sequence 01/01/05 

 SN 7 Placement of Ground Mounted Signs 01/01/05 

 SN 8 Ground Mounted Timber Sign Post (P1) 01/01/05 

 SN 9 Ground Mounted Tubular Steel Sign Post (P2) 01/01/05 

 SN 10 Ground Mounted Square Steel Sign Post (P3) 01/01/05 

 SN 11 Slipbase Ground Mounted Tubular Steel Sign Post (P4) 01/01/05 

 SN 12A Ground Mounted Sign Installation Details 01/01/05 

 SN 12B Ground Mounted Sign Installation Details 01/01/05 

 SN 12C Ground Mounted Sign Installation Details 01/01/05 

  Striping (ST) 

 ST 1 Object Markers “T” Intersection And Pavement 
Transition Guidance 

01/01/05 

 
 



Federal Projects With 8 ½ x 11 Plan Sheets 

U NUMBER TITLE CURRENT 
DATE 

 ST 2 Freeway Crossover Markings 01/01/05 

U ST 3 Typical Pavement Markings 01/01/05 

U ST 4 Crosswalks, Parking And Intersection Approaches 01/01/05 

U ST 5 Painted Median And Auxiliary Lane Details 02/24/05 

 ST 6 Passing/Climbing Lanes Traffic Control 01/01/05 

U ST 7 Pavement Markings And Signs At Railroad Crossing 01/01/05 

 ST 8 Plowable Pavement Markers 01/01/05 

U ST 9 School Crossing And School Message 01/01/05 

  Structures And Walls (SW) 

 SW 1A Welded End Guard Unit 01/01/05 

 SW 1B Precast Concrete Cattle Guard 01/01/05 

 SW 2 Noise Wall Placement Area 01/01/05 

 SW 3A Precast Concrete Noise Wall 1 Of 2 01/01/05 

 SW 3B Precast Concrete Noise Wall 2 Of 2 01/01/05 

 SW 4A Precast Concrete Retaining/Noise Wall 1 Of 2 01/01/05 

 SW 4B Precast Concrete Retaining/Noise Wall 2 Of 2 01/01/05 

  Traffic Control (TC) 

U TC 1A Construction Zone Channelization Devices 01/01/05 

U TC 1B Construction Zone Signing 01/01/05 

U TC 2A Traffic Control General 01/01/05 

U TC 2B Traffic Control General 01/01/05 

U TC 3 Traffic Control Project Limit Signing 01/01/05 

U TC 4 Traffic Control Urban Intersections With Roadways 
Under 50 MPH 

01/01/05 

U TC 5 Traffic Control Urban Intersections With Roadways 
Under 50 MPH 

01/01/05 

U TC 6 Traffic Control Pedestrian Routing 01/01/05 

 TC 7 Traffic Control Road Closed, Detour 01/01/05 

U TC 8 Traffic Control Lane Closure 01/01/05 

U TC 9 Traffic Control Multilane Closure 01/01/05 
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U NUMBER TITLE CURRENT 
DATE 

 TC 10 Traffic Control Expressway And Freeway 
Crossover/Turn Around 

01/01/05 

U TC 11 Traffic Control Exit Ramp Gore 01/01/05 

U TC 12 Traffic Control Entrance Ramp Gore 01/01/05 

 TC 13 Traffic Control Shoulder-Haul Road 01/01/05 

U TC 14 Traffic Control Flagging Operation 01/01/05 

U TC 15 Traffic Control 2 Lane/2 Way Seal Coat With Cover 
Material 

01/01/05 

U TC 16 Traffic Control Pavement Marking 01/01/05 
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XI. Use of Minority or Women Owned Banks 
 

SPECIAL PROVISION 
 
In the spirit of Federal Department of Transportation regulations the Utah Department of 
Transportation encourages all contractors and suppliers to thoroughly investigate the 
services offered by banks controlled and/or owned by minorities or women and to utilize 
their services as deemed feasible. 
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XII. Bid Conditions 
DISADVANTAGED BUSINESS ENTERPRISE (DBE) 

 
POLICY      
    
“Policy Statement” 
 

It is the policy of the DEPARTMENT to take all necessary and reasonable actions to 
ensure that  DBEs as defined herein shall have equal opportunity to participate in the 
performance of contracts financed in whole or in part with US Department of 
Transportation (DOT) funds under this agreement as modified herein. 

 
“Objectives” 
 

The objectives of this policy are to: 
 

1. Ensure nondiscrimination in the award and administration of DOT assisted 
contracts; 

 
2. Create a level playing field on which DBEs can compete fairly for DOT assisted 

contracts; 
 

3. Ensure that the DBE program is narrowly tailored in accordance with applicable 
law; 

 
4. Ensure that only firms that fully meet 49 CFR 26 eligibility standards are 

permitted to participate as DBEs; 
 

5. Remove barriers to the participation of DBEs in Federal aid contracts; 
 

6. Assist the development of firms that can compete successfully in the marketplace 
outside the DBE program; and 

 
7. Provide appropriate flexibility in establishing and providing opportunities for 

DBEs. 
 
“Responsibilities” 
 

Implementation of the DBE Program is accorded the same priority as compliance with all 
other legal obligations incurred by the DEPARTMENT in financial assistance 
agreements with DOT. 

 
1. The Civil Rights Manager shall be the DBE liaison officer, who shall have direct, 

independent access to the Executive Director concerning DBE program matters.  
The Civil Rights manager shall be responsible for implementing all aspects of the 
DBE program.  Adequate staff will be assigned to administer the DBE program. 
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2. The ENGINEER is responsible for supervision of the DBE participation covered 
by the Contract. 

 
DBE BID AND PERFORMANCE CONDITIONS 

 
“Obligations” 
 

The contractor, subcontractor, service provider, or supplier at any lower tier shall not 
discriminate on the basis of race, color, national origin, or sex in the performance of this 
contract.  The contractor shall carry out applicable requirements of 49 CFR part 26 in the 
award and administration of DOT-assisted contracts.  Failure by the contractor to carry 
out these requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the DEPARTMENT deems 
appropriate. 

 
“Assurances” 
 

Each contract between the DEPARTMENT and the Contractor and each subcontract at 
any lower tier must include the following assurance: 

 
The contractor, sub recipient or subcontractor shall not discriminate on the basis 
of race, color, national origin, or sex in the performance of this contract.  The 
contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of DOT-assisted contracts.  Failure by the contractor to carry out 
these requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the DEPARTMENT deems 
appropriate. 

 
A. CONTRACT GOAL 
 

1. The DEPARTMENT has determined that one or more can reasonably be expected 
to compete for the work contained in the proposal for this project.  It is, therefore, 
the goal of the DEPARTMENT that DBE firms shall have an affirmative action 
opportunity to contract for the following percentage of work under this contract: 

 
a. If the indicated DBE percent of the CONTRACT DBE GOAL is greater 

than 0.0 percent, complete Part A of the DBE BID ASSURANCE.  Refer 
to Bidding Requirements, Section D, Subsection 1,a, of this Special 
Provision.  (The commitment dollar amount up to the amount of the 
assigned goal is Race Conscious DBE participation.  Any commitment 
dollar amount in excess of the assigned goal is Race Neutral 
Participation.) 
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b. If the indicated DBE percent of the CONTRACT DBE GOAL is 0.0 
percent complete Part B of the DBE BID ASSURANCE.  Refer to 
Bidding Requirements, Section D, Subsection 1,b, of this Special 
Provision.  (Any commitment to a DBE is Race Neutral Participation.) 

 
   CONTRACT DBE GOAL:   8       Percent 
  
 2. GOALS 
 
  a. GOAL FOR BID EVALUATION 
 

The above entered DBE percentage is a goal for bid evaluation to 
determine responsiveness of the proposal as it relates to this specification.  
Percentages for bidding purposes shall be calculated using dollar values 
and quantities as shown in proposals received for this project.  Bidders 
shall compute the percentage of their DBE commitment by dividing the 
dollar amount of subcontract work that is being committed to certified 
DBE firms by the total dollar amount of the proposal.  This will be the 
percentage of their DBE commitment to be used by the Electronic Bidding 
System (EBS) software. 
 

b. RACE CONSCIOUS GOAL 
 

DBE participation on projects that are assigned a Goal for Bid Evaluation 
that is greater than 0.0 percent is race conscious and the DBE commitment 
becomes a contract specification upon award.  The Bidder must submit 
with its Bid Proposal a DBE Commitment, prepared within the EBS 
software, that indicates: 

 
   (1) Name of DBE firm 

(2) Work items to be performed 
(3) Total dollar amount of commitment 

     
If the DBE commitment does not meet or exceed the assigned goal, the 
Bidder must submit with the Bid Proposal documentation of good faith 
efforts. 
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c. RACE NEUTRAL GOAL 
 

DBE participation on projects that are assigned 0.0 percent Goal for Bid 
Evaluation is race neutral and does not become a contract specification 
upon award. The Bidder must take equal opportunity action to allow DBEs 
to compete for and perform on subcontracts.  Only work classifications 
that the Bidder will subcontract need to be considered in evaluating equal 
opportunity action in the bid preparation. Contacts that have been made 
with DBE firms regarding potential work to be subcontracted and the 
results of such contacts are to be submitted with the EBS prepared Bid 
Proposal in Race Neutral DBE Documentation which contains: 

 
(1) The work classifications that will be subcontracted. 
(2) DBE firms contacted. 
(3) Result of contact 
(4) Name of anticipated DBE subcontractor(s) 
(5) Anticipated work items to be performed by DBEs. 
(6) Anticipated dollar amount of subcontract(s). 

 
   NOTE: In the EBS (Electronic Bidding System):   
    Use the Quote Comparison to document item (1).  
    Use the DBE Contact Log to document items (2) and (3).  
    Use the DBE Commitment to document items (4), (5), and (6).  
    

The Race Neutral DBE Documentation is required to document equal 
opportunity action and to assist UDOT with DBE reporting and DBE goal 
setting.    Use the EBS functions in above NOTE as the Race Neutral DBE 
Documentation. 

 
d. GOAL FOR CONTRACT PERFORMANCE 

 
The Bidder’s DBE Commitment becomes an attachment to the Bid 
Proposal and is a condition of award, and thereby becomes a contract 
specification.  Upon award, this Race Conscious DBE Commitment also 
becomes the minimum goal for contract performance. 

 
Commitments to DBEs that exceed the Goal for Bid Evaluation will be 
considered as both race conscious and race neutral.  The dollar amount of 
the Goal for Bid Evaluation will be considered to be race conscious 
participation.  Any dollar amounts in excess of the Goal for Bid 
Evaluation will be considered as race neutral participation. 
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It is the intent of this Special Provision that the DBE Firm(s) listed for 
race conscious participation, as a minimum level of participation, will 
perform to the extent indicated in the Bidder's DBE Commitment.   The 
minimum level of DBE participation includes: 

 
   (1) Indicated DBE firm(s), 

(2) Indicated work item(s)   (bid items), 
(3) Indicated total dollar amounts. 

 
Listed bid items shall be considered to be committed in their entirety 
unless Bidders designate otherwise in their DBE Commitment.  If the 
DBE will perform only a part of the bid item, i.e., haul only, the Bidder 
must indicate what part the DBE will perform (Partial Performance).  If 
the DBE will perform only a part of the quantity of the bid item, the 
Bidder must indicate the estimated quantity of the work to be performed 
by the DBE (Partial Quantity). 

 
Substitutions of DBE subcontractor(s), work item(s), or decreases of 
total dollar amount(s) as indicated in the Bidder's DBE Commitment 
will not be allowed without prior submission of written justification to 
the ENGINEER and approval of the ENGINEER and the Civil Rights 
Manager. 
 
After award of a contract, substitutions will not be allowed without prior 
submission of a written “hold harmless” statement from the DBE. 
 
Any change by the Contractor in the DBE Commitment requires that the 
change is approved by a Change Order. 
 
Substitution of race neutral participation in excess of the Goal for Bid 
Evaluation requires equal opportunity efforts to substitute with other 
DBE participation.   
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DEPARTMENT generated decreases due to quantity changes in individual 
bid items do not require prior approval of the Civil Rights Manager—but 
must be fully justified by the ENGINEER at the conclusion of the project 
in the Explanation of Overruns and Under-runs Statement.  The 
ENGINEER’S justification shall show the total estimated quantity, the 
final pay quantity as shown on the final estimate invoice, the quantity of 
the under-run, and the percent of under-run of the individual item.  The 
explanation for the under-run shall include the reasons for the under-run 
and shall include as much detail as possible. 

 
e. GOAL FOR FINAL COMPLIANCE 

 
Percentages for final compliance shall be based on actual payments to 
DBEs.  Over-runs and under-runs in individual contact items may require 
adjustments in the predetermined DBE percentage for a project if those 
items were not related to DBE performance.  “The predetermined 
percentage for a project” refers to the percentage of the Contractor's DBE 
Commitment that becomes a contract specification upon award. 

 
B. DEFINITIONS 
            
 For the purpose of this Special Provision, the following terms are defined: 
 

1. Contract means a legally binding relationship obligating a seller to furnish 
supplies or services including but not limited to, construction and professional 
services) and the buyer to pay for them. 

2. Contractor means one who participates, through a contract or subcontract (at any 
tier). 

 
3. Disadvantaged Business Enterprise or DBE means a for profit small business 

concern. 
 

a. That has been certified to DBE status by the UUCP. 
 

b. That is at least 51 per cent owned by one or more individuals who are both 
socially and economically disadvantaged or, in the case of a corporation, 
in which 51 per cent of the stock of which is owned by one or more such 
individuals; and 

 
c. Whose management and daily business operations are controlled by one or 

more of the socially and economically disadvantaged individuals who own 
it. 

 
d. Whose size is limited to average annual gross receipts of $17,425,000 over 

the previous three fiscal years.  The Secretary of Transportation may 
adjust this amount from time to time for inflation. 
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OR 
 
Whose size is limited to the current SBA Business size standard(s) found in 23 CFR part 
121 appropriate to the type(s) of work the firm seeks to perform in DOT-assisted 
contracts. 

    
 4. DBE Goals mean: 
 

a. UDOT’s annual overall goal on DOT-assisted projects for Federal fiscal 
year  

 
b. 2005 is 8.9 percent.  3.9 percent of the overall goal is a race neutral goal 

and reflects the level of DBE participation that would be expected absent 
the effects of discrimination.  There is an implied DBE goal on projects 
with no goals (0.0 percent) that have subcontracting opportunities.  The 
implied goal is the percent achievable by equal opportunity efforts. 

 
c. 5.0 percent of the goal is a race conscious goal and reflects the level of 

DBE participation that will be achieved in response to assigned DBE 
goals. 

 
5. DBE Joint Venture means an association of a DBE firm and one or more other 

firms to carry out a single, for profit  business enterprise, for which the parties 
combine their property, capital, efforts, skills, and knowledge, and in which the 
DBE is responsible for a distinct, clearly defined portion of the work of the 
contract and whose share in the capital contribution, control, management, risks, 
and profits of the joint venture to a degree commensurate with its ownership 
interest.   

 
The DEPARTMENT’s Civil Rights Office prior to bid opening must approve a 
DBE joint venture in order to be utilized for the satisfaction of contract DBE 
goals.  A DBE Joint Venture application must be submitted allowing ample lead-
time for the Civil Rights Office to review, evaluate, and verify information 
provided for in the application.  An interview of the applicant may be necessary at 
the discretion of the DEPARTMENT prior to approval of the application.  If an 
interview is deemed necessary it will be scheduled at the convenience of all 
parties. 

 
6. Equal Opportunity Action requires individuals to be considered on the basis of 

individual capacities and not on the basis of any characteristics generally 
attributed to the group. 

 
If a bidder requests or accepts bids for subcontract work, the bidder will request 
and accept bids from DBEs in the work classifications that potentially will be 
subcontracted. 

 

 
 



Federal Projects With 8 ½ x 11 Plan Sheets 

7. Good Faith Efforts means efforts to achieve a DBE goal or other requirements of 
this part that by their scope, intensity, and appropriateness to the objective, can 
reasonably be expected to fulfill the program requirements. 

 
8. Lack of Financial Fitness is a performance-based definition based solely on 

failure to pay promptly.   There is no reference to financial status or financial 
capability. 

 
9. Prompt Payment means payment made no later than ten (10) work days after 

receipt of payment by the Contractor or Subcontractor, Service Provider or 
Supplier at any lower tier. 

 
10. Race Conscious measure or program is focused specifically on assisting only 

DBEs, including women-owned DBEs.  UDOT must establish contract goals to 
meet any portion of its overall DBE goal that it does not project being able to 
meet using race neutral means.  To ensure that the DBE program continues to be 
narrowly tailored to overcome the effects of discrimination, UDOT must adjust 
the use of contract goals as follows: 

 
a. If during the course of any year it is determined that the overall goal will 

be exceeded, UDOT will reduce or eliminate the use contract goals to the 
extent necessary to ensure that the use of contract goals does not result in 
exceeding the overall goal. 

 
b. If it is determined that UDOT will fall short of its overall goal, then 

appropriate modifications in the use of race neutral and/or race conscious 
measures will be made to allow UDOT to meet the overall goal. 

 
11. Race Neutral measure or program is one that is, or can be, used to assist all small 

businesses.  UDOT must meet the maximum feasible portion if its overall DBE 
goal by using race -neutral means of facilitating DBE participation.  Race neutral 
DBE participation includes: 

 
a. Any time a DBE wins a prime contract through customary competitive 

procurement procedures, 
 

b. Is awarded a subcontract on a prime contract that does not carry a DBE 
goal, 

 
c. Is awarded a subcontract from a prime contractor that did not consider its 

DBE status in making the award even if there is a DBE goal. 
   For the purposes of this part, race-neutral includes gender-neutrality. 
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 12. Regular Employee is a person who: 
 

a. Would be working for the DBE firm on any other subcontract with any 
other contractor. 

 
b. Is a permanent employee of the DBE firm 

 
Or 

 
Has been recruited through the traditional recruitment and/or employment 
centers 

 
c. Has not recently been employed by the prime contractor on the present 

project, another subcontractor on the present project, or the renter-lesser of 
equipment being used on the present project. 

 
d. Is not a member of a construction crew that regularly works for a non-

DBE. 
 

e. Is not a licensed contractor who is at the time “unemployed” or “between 
jobs.” 

 
13. Regular Equipment is owned or leased and operated on a long term agreement 

and not on an ad hoc or contract by contract agreement. 
 

a. The equipment would be used by the DBE firm on any other subcontract 
with any other contractor. 

b. The equipment would be owned by the DBE firm. 
 

Or 
 

The equipment would be leased/rented from traditional equipment 
lease/rental sources. 

 
c. The DBE firm would have a rental/lease agreement for any rented or 

leased equipment. 
 

d. The equipment cannot belong to: 
 

(1.) Prime Contractor 
(2.) Another subcontractor on the present project. 
(3.) Supplier of materials being installed by the DBE firm. 

 
e. The equipment cannot come from another contractor fully operated. 
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14. Reasonable Bid 
 

This is a bid the DEPARTMENT would accept if it were the only bid submitted.  
Generally, this is a bid within 10 percent of the Engineer’s Estimate. 

 
15. Responsible Bidder 

 
A responsible bidder has the apparent ability and capacity to perform the contract 
requirements.   

 
In addition to normal prequalification, a responsible bidder is defined as one who 
has signed (manually or electronically) and submitted with the bid the DBE Bid 
Conditions Assurance of good faith effort included as Part I of this Special 
Provision certifying the intention to meet the DBE goal of a proposed contract or 
to continue good faith effort to do so.  These goals may be met by subcontracting 
or leasing contracts with a DBE or purchasing material from a DBE insofar as the 
work or material becomes a part of a proposed contract. 

 
16 Responsive Bidder 

 
a. A responsive bidder is a bidder who unequivocally offers to provide 

services or supplies in conformity with the material terms of the 
solicitation.  In addition to normal prequalification and other bidding 
requirements, a responsive bidder in relationship to this Special Provision 
is defined as one who submits evidence of proposed subcontract 
performance with certified DBE firms to achieve the required dollar 
amount necessary to achieve the percentage goal. 

 
b. Bidders may be considered as presumptively responsive if they have failed 

to satisfy the advertised DBE goal set for the proposed contract but have 
certified in their bid that good faith efforts have been expended to meet the 
goal and that they will continue during the performance of the contract to 
locate, solicit, and involve DBE firms in contract performance.  
Documentation of the bidder's good faith efforts must be included with the 
bid package of the DEPARTMENT’s review and assessment.  Failure to 
do so shall render the bid non-responsive.  The DEPARTMENT will reject 
the bid. 

 
17. Satisfactory Completion of a subcontract occurs when: 

 
a. The subcontractor has satisfactorily completed in all respects the work 

under the Contract. 
 

b. The Contractor and the subcontractor have notified the ENGINEER in 
writing that the work of the subcontractor has been completed. 
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c. The Engineer will be given a reasonable length of time to check quantities 
if necessary.  Checking quantities does not guarantee the absolute 
correctness of quantities. 

 
d. The Contractor and the subcontractor have satisfactorily executed and 

delivered to the ENGINEER all documents, certificates and proofs of 
compliance required by the Contract.  The satisfactory execution and 
delivery of these documents, certificates and proofs of compliance to the 
ENGINEER is a material requirement of the contract. 

 
e. The ENGINEER accepts in writing the work of the subcontract. 

 
f. Satisfactory Completion refers only to payment of retainage and accrued 

interest.  A determination of Satisfactory Completion and payment in full 
for work performed does not relieve the contractor nor the subcontractor 
from any contractual obligation. 

 
18. Satisfactory Performance means work performed and materials furnished in 

conformity with the plans and specifications. 
 

19. Service Provider means a broker or a middle man. A business person who buys, 
sells or performs a service for another in exchange for a mark up or commission. 

 
20. Socially and Economically Disadvantaged Individuals means any individual who 

is a citizen (or lawful admitted permanent resident) of the United States and who 
is: 

 
a. Any individual who the DEPARTMENT finds to be a socially and 

economically disadvantaged individual on a case-by-case basis. 
 

b. Any individual in the following groups, members of which are rebuttably 
presumed to be socially and economically disadvantaged: 

 
(1) “Black Americans,” which includes persons having origins in any 

of the black racial groups of Africa; 
 

(2) “Hispanic Americans,” which includes persons of Mexican, Puerto 
Rican, Cuban, Dominican, Central or South American or other 
Spanish or Portuguese culture or origin, regardless of race; 

 
(3) “Native Americans,” which includes persons who are American 

Indians, Eskimos, Aleuts, or Native Hawaiians; 
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(4) “Asian-Pacific Americans,” which includes persons whose origins 
are from Japan, China, Taiwan, Korea, Burma (Myanmar), 
Vietnam, Laos, Cambodia (Kampuchea), Thailand, Malaysia, 
Indonesia, the Philippines, Brunei, Samoa, Guam, the U.S.Trust 
Territories of the Pacific Islands, (Republic of Palau), the 
Commonwealth of the Northern Mariana Islands, Macao, Fiji, 
Tonga, Kirbati, Juvalu, Nauru, Federated States of Micronesia, or 
Hong Kong; 

 
(5) “Subcontinent Asian Americans,” which includes persons whose 

origins are from India, Pakistan, Bangladesh, Bhutan, the Maldives 
Islands, Nepal or Sri Lanka. 

 
(6) Women. 

 
(7) Any additional groups whose members are designated as socially 

and economically disadvantaged by the SBA, at such time as the 
SBA designation becomes effective. 

 
 21. Subcontractor 
 

A subcontracting arrangement is generally considered to exist when a person or 
firm assumes an obligation to perform a part of the contract work and the 
following conditions are present. 

 
a. The person or firm performing the work is particularly experienced and 

equipped for such work. 
 

b. Compensation is related to the amount of work accomplished rather than 
being on an hourly basis. 

 
c. Choice of work methods, except as restricted by the specifications, and the 

furnishing and controlling of labor and equipment are exercised by the 
subcontractor with only general supervision being executed by the prime 
contractor. 

 
d. Personnel involved in the operation are under the direct supervision of the 

subcontractor and are included on the subcontractor's payroll. 
 

All conditions involved shall be considered and no one condition alone will 
normally determine whether a subcontract actually exists.  In all cases, a DBE 
subcontractor must be an independent organization, and the ownership and 
control by the socially and economically disadvantaged individual(s) must be real 
and continuing.  The prime contractor, a subcontractor, or a supplier shall not be 
responsible for the various operating and management activities of a DBE firm. 
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 22. Supplier 
 

Provides or furnishes materials, goods or services that may be incorporated into 
the project.  The supply transaction is to be documented by an appropriate 
purchase agreement that includes the required provisions for Federal-aid 
construction projects. 

 
23. UUCP  The Utah Unified Certification Program (UUCP) provides “one-stop 

shopping” to applicants for DBE certification, such that an applicant is required to 
apply only once for a DBE certification that is honored by all recipients of 
Federal-aid Funds in the State of Utah. 

 
C. DETERMINATION OF DBE CONTRACTOR’S ELIGIBILITY BY UUCP 
 

1. Any Contractor may apply to the UUCP for status as a DBE.  Applications shall 
be made on forms provided by the UUCP entitled “UNIFORM CERTIFICATION 
APPLICATION” or “Information for Determining DBE Joint Venture 
Eligibility,” Form No. R-817.  Application need not be made in connection with a 
particular bid.  Only work contracted to certified DBE prime contractors or 
subcontractor to firms that have applied for and have been granted status as a 
DBE by the UUCP shall be considered toward contract goals as established in 
Subsection A. 

 
2. It shall be the Contractor’s responsibility to submit a DBE application so that the 

UUCP has time to review it.  The UUCP will review applications in a timely 
manner but is not committed to approve DBE status within any given period of 
time.  The UUCP must have ample lead time to review, evaluate, and verify 
information provided with a application. 

 
3. The DEPARTMENT shall maintain a UUCP Unified DBE Directory of DBE 

Contractors, vendors, service providers and suppliers that is updated as changes 
occur for the purpose of providing a reference source to assist any bidder in 
meeting the requirements of this bid condition.  Bidders must use the most current 
DBE information available on the web site when submitting bids.  A current 
UUCP DBE directory representing certified DBE Contractors is available through 
the UDOT Civil Rights Office, and also on the Internet at (click on this link):  

 
http://www.udot.utah.gov/index.php?m=c&tid=198

  
An electronic file of the UUCP DBE Directory is available for downloading to 
use in the Electronic Bidding System (EBS) at the following URL (click on this 
link): 

 
http://www.udot.utah.gov/index.php/m=c/tid=317

 

 
 

http://www.udot.utah.gov/index.php?m=c&tid=198
http://www.udot.utah.gov/index.php/m=c/tid=317
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4. In meeting the requirements of this bid condition, bidders are in no way limited to 
the DBE Directory referred to in 3 above in seeking out and negotiating with the 
DBE Contractors and determining which items of work shall be subcontracted to 
DBE Contractors.  Bidders shall exercise their own judgments in selecting any 
subcontractor to perform any portion of the work. 

 
The UUCP prior to bid opening must grant DBE status to any DBE Contractor or 
DBE Joint Ventures.  DBE credit will not be allowed toward race conscious goals 
for a firm or joint venture that has not been DBE certified by the UUCP. 

 
D. BIDDING REQUIREMENTS 
 

All bidders must satisfy the bidding requirements of this part.  A DBE prime 
contractor’s performance does not count toward fulfilling the DBE goal.   A prime 
bidder who is a DBE contractor shall meet the DBE goal by using DBE subcontractors 
or by using good faith efforts.   

 
 1. DBE Bid Assurance 
 

a. Race Conscious Goal 
For a bid with a DBE goal greater than 0.0 percent to be considered 
responsive, Part A of the DBE Bid Assurance must be completed and 
included in the BID PROPOSAL, certifying that they will meet or exceed 
the Goal for Bid Evaluation established in Subsection A, or that they fail 
to meet the goal but have and will put forth good faith effort to meet or 
exceed the goal of the DBE program.  The EBS software based upon the 
entry of the DBE Commitment and/or the Good Faith Documentation into 
EBS will complete part A of the DBE Bid Assurance.  In either event, the 
Contractor shall continue efforts to consider and utilize DBE firms during 
the performance of the contract. 

 
b. Race Neutral Goal 

For a bid with a DBE goal of 0.0 percent to be considered responsive, Part 
B of the DBE Bid Assurance must be included in the BID PROPOSAL 
certifying that the Bidder has utilized equal opportunity action to allow 
DBE’s to compete for and perform on subcontracts.  Part B of the DBE 
Bid Assurance will be completed based upon the following information 
entered into EBS: 

 
(1) Bids with no subcontracting opportunities 

Bidders who intend to do all the work with their own organization 
will indicate this in EBS on the Bid Submission Checklist and 
Forms window.  EBS will subsequently indicate on Part B of the 
DBE Bid Assurance that the Bidder does not intend to sublet a 
portion of the contract work. 
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After the award of the bid, in the event that a Contractor indicates 
that he does not intend to sublet any work and subsequently 
determines to sublet a portion of the work, the Contractor: 

 
(a) must justify why subcontract quotes were not a part of the 

Bid Proposal, 
 

(b) must utilize equal opportunity action to allow DBEs to 
compete for and perform on the work to be sublet, 

 
(c.) must submit the required Race Neutral Documentation with 

the proposed subcontract. 
 

NOTE: The Contractor may use the ‘DBE Contact Log’ and 
‘Quote Comparison’ functions in EBS to develop the above 
requirements for documentation. 

 
(2.) Bids with subcontracting opportunities 

Race Neutral measure or program is one that is, or can be, used to 
assist all small businesses.  UDOT must meet the maximum 
feasible portion if its overall DBE goal by using race -neutral 
means of facilitating DBE participation.  

 
Bidders who solicit non-DBE subcontract quotes will utilize equal 
opportunity action to allow DBEs to compete for and perform on 
subcontracts.   If the Bidder has selected ‘Intend to Sublet’ on the 
‘Bid Submission Checklist and Forms’ window in the EBS 
software, Part B of the DBE Bid Assurance will indicate that the 
Bidder intends to sublet a portion of the contract work. 

 
The results of the equal opportunity actions will be included with 
the EBS prepared Bid Proposal as a Race Neutral Documentation.  
Part B of the Bid Assurance Form will indicate the existence of 
any of the following types of Race Neutral Documentation that the 
Bidder has entered into EBS: 

  
(a) DBE Commitment 

 
  (b) DBE Contact Log 

 
  (c) Quote Comparison 

 
In either event, the Contractor shall continue efforts to consider 
and utilize DBE firms during the performance of the contract. 
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 2. DBE Commitment 
 

For a bid to be considered responsive, Bidders shall submit the following 
information regarding DBE compliance with the EBS prepared Bid Proposal: 

 
Submit a DBE Commitment of work that will be subcontracted to certified DBE 
firm(s) as listed in the UUCP’s Directory or DBE firms that have been approved 
by the UUCP prior to bid opening. 

 
a. The names of DBE firms that will participate in the contract; 

 
b. A specific description of the work each named DBE firm will perform (list 

specific bid items).  Listed bid items shall be considered to be committed 
in their entirety unless Bidders designate otherwise in their DBE 
Commitment. 

 
(1.) If mobilization is a bid item that is partially committed to a DBE, 

indicate the dollar amount of the DBE mobilization. 
(2.) If a partial quantity is committed to a DBE, indicate the quantity 

committed to the DBE. 
 

(3.) If a partial performance of an item is committed to a DBE, explain 
what part of the item the DBE will perform; 

 
c. The dollar amount of participation by each named DBE firm;  

 
d. If the contract goal is not met, evidence of good faith efforts. 

 
The DBE Commitment is to be included in the bid prepared within, and said 
information will be kept confidential and will not be reviewed unless the 
Contractor is otherwise determined to be the low Bidder or the DEPARTMENT 
elects to review said information in making its determination as to award of the 
contract. 

 
3. Race Neutral Commitment   

   
For a bid to be considered responsive, Bidders shall submit the following 
information regarding equal opportunity compliance with their EBS prepared Bid 
Proposal: 

 
Submit a Race Neutral DBE Commitment of work that will be subcontracted to 
certified DBE firm(s) as listed in UUCP DBE Directory or DBE firms that have 
been approved by the DEPARTMENT prior to bid opening.  The DBE 
Commitment will include: 

 
  a. The bid item(s) or work classification(s) that will be subcontracted; 
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b. The DBE firms that have been contacted.  A reasonable number of DBEs 
available to perform the anticipated subcontract work must be contacted.  
The DBE firms must be given a reasonable amount of time to develop 
subcontract quotes. 

 
c. The results of the contacts with the DBE firms 

 
d. Name(s) of anticipated DBE subcontractor(s) 

 
e. Anticipated work items to be performed by DBE(s) 

 
f. Anticipated dollar amount of subcontract(s). 

 
A specific description of the work each named DBE firm will perform (list 
specific bid items).  Listed bid items shall be considered to be committed 
in their entirety unless Contractors designate otherwise in their DBE 
commitment. 
(1.) If mobilization is a bid item that is partially committed to a DBE, 

indicate the dollar amount of the DBE mobilization. 
 

(2.) If a partial quantity is committed to a DBE, indicate the quantity 
committed to the DBE. 

 
(3.) If a partial performance of an item is committed to a DBE, explain 

what part of the item the DBE will perform; 
  NOTE:  In the EBS (Electronic Bidding System):   
   Use the quote comparison to document item (a) 
   Use the contact log to document items (b) and (c). 
   Use the DBE commitment to document items (d), (e), and (f). 
 

The Race Neutral Documentation submitted in the EBS prepared bid, will be kept 
confidential and not reviewed unless the Contractor is otherwise determined to be 
the low Bidder or the DEPARTMENT elects to review said information in 
making their determination as to award of the contract. 

 
4. DBE Written Confirmation 

 
Low Bidder shall submit to the Director of Construction & Materials within three 
(3) work days after the bid opening written confirmation from each DBE that it is 
participating in the contract as provided in the Prime Contractor’s DBE 
Commitment or Race Neutral Documentation.  The written confirmation shall 
include the following information: 

 
a. A description of the work that will be performed (list specific bid items). 

Listed bid items shall be considered to be committed in their entirety 
unless Contractors designate otherwise in their DBE commitment. 
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(1) If mobilization is a bid item that is partially committed, please 
confirm the dollar amount of the mobilization to be performed. 

 
(2) If a partial quantity is committed, confirm the quantity to be 

performed. 
 

(3) If a partial performance of an item is committed, confirm what part 
of the item will be performed. 

 
(4) Unit bid prices for each bid item that is committed to a DBE. 

 
(5) Total dollar amounts (mathematical extensions) for each bid item 

that is committed to a DBE 
 
b. The dollar amount of participation by each named DBE firm.  

 
5. Good Faith Efforts 

 
Bidders who fail to meet the DBE goal for bid evaluation must demonstrate with 
documentary evidence that they made good faith efforts to do so.  Bidders are 
required to include the Good Faith Efforts Documentation with the EBS prepared 
Bid Proposal.  The said information will be kept confidential and not reviewed 
unless the Bidder is otherwise determined to be the low Bidder or UDOT and 
authorized representatives elect to review said information in making their 
determination as to award of the contract.  For the bid to be considered 
responsive, Bidders shall include with the BID PROPOSAL specific documentary 
evidence that good faith efforts have been made to meet the goal. 

 
Attached hereto and marked Exhibit A, and by this reference made a part hereof, 
is a list of actions that may be used to prove the kinds of efforts prospective 
Bidders should consider in their attempts to demonstrate good faith efforts.  The 
list of actions, as contained in Exhibit A, is not intended to be an exclusive list of 
efforts that a prospective Bidder may wish to consider in demonstrating good faith 
efforts to satisfy DBE participation requirements.  The determination of good 
faith efforts shall be based upon the information and documentation of the actions 
supplied by the Bidder with the bid proposal.  The DEPARTMENT reserves the 
right to investigate and verify such information or to request the low dollar Bidder 
to clarify information submitted at the time of bid. 

 
6. Award of the Contract 

 
The award of the contract, if awarded, will be made to the apparent successful 
responsive, responsible Bidder who submitted a reasonable bid for the contract 
and has complied with this Subsection D. 
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7. Administrative Reconsideration 
 

Good faith efforts as used herein shall be determined on a case by case basis.  If it 
is determined that the apparent low Bidder has failed to meet the requirements of 
Exhibit A, the bidder will be provided an opportunity for administrative 
reconsideration. 

 
a. Official(s) who did not take part in the original determination will perform 

the administrative reconsideration.. 
 

b. The Bidder will have the opportunity to provide to written documentation 
or argument concerning the issue of whether it met the goal or made 
adequate good faith efforts to do so. 

 
c. The Bidder will have the opportunity to meet in person with the 

reconsideration official to discuss the issue of whether it met the goal or 
made adequate good faith efforts to do so. 

d. The Bidder will be notified in writing of the decision and the basis for the 
decision. 

 
e. The reconsideration decision is administratively final and is not appealable 

to FHWA nor to the DOT. 
 
E. COUNTING DBE PARTICIPATION TOWARD GOALS FOR BID EVALUATION 
 

1. The DEPARTMENT will recognize and grant DBE credit toward the goal for bid 
evaluation (race conscious goals) for work committed to DBE subcontractors 
ONLY in the types of work for which DBE certification has been granted by the 
UUCP prior to bid opening.  It is necessary that all bidders refer to the UUCP 
DBE Directory for direction and guidance.  A current copy of the DBE directory 
is available through the Civil Rights Office and on the Internet at (click on this 
link): 

http://www.udot.utah.gov/index.php?m=c&tid=198
 

An electronic file of the DBE Directory is available for downloading to use in the 
Electronic Bidding system (EBS) at the following URL (click on this link):  

 
http://www.udot.utah.gov/index.php/m=c/tid=317

 
2. The DEPARTMENT will grant DBE credit toward race neutral goals for work 

performed by firms who are not DBE certified prior to bid opening or who bid 
types of work for which DBE certification has not been granted by the 
DEPARTMENT prior to bid opening but subsequently are granted DBE 
certification. 

 
 

http://www.udot.utah.gov/index.php?m=c&tid=198
http://www.udot.utah.gov/index.php/m=c/tid=317
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3. Commitments to DBEs that exceed the Goal for Bid Evaluation will be 
considered as both race conscious and race neutral.  The dollar amount of the 
Goal for Bid Evaluation will be considered to be race conscious participation.  
Any dollar amounts in excess of the Goal for Bid Evaluation will be considered as 
race neutral participation. 

 
 
F. COUNTING DBE PARTICIPATION TOWARD GOALS FOR PERFORMANCE 
 

Subcontracts to DBEs that exceed the Goal For Bid Evaluation will be considered in part 
as race conscious participation and in part as race neutral participation.  Any dollar 
amounts in excess of the Goal For Bid Evaluation will be considered as race neutral 
participation. 

 
It is intended that the Contractor shall utilize the subcontractors designated in the DBE 
Commitment in the performance of the contract.  Any changes in the Contractor's DBE 
Commitment, such as substitution of a DBE subcontractor, substitution of contract items, 
or decrease in total dollar amount must be approved by the DEPARTMENT and must be 
covered by a Change Order.  Unauthorized substitutions or eliminations may result in the 
imposition of sanctions.  Failure to meet the Goal for Performance, that is established at 
the time of award by the Contractor's DBE Commitment, without adequate justification, 
including concurrence of the ENGINEER and Civil Rights Manager, shall result in the 
imposition of sanctions as provided in Part I of this Special Provision. 

 
1. Only the value of the work actually performed by the DBE will count toward 

DBE goals. 
 

2. Contractors may count toward their contract goals a portion of the total dollar 
value of a contract with a joint venture eligible under the standards of this bid 
condition equal to the percentage of the ownership and controls of the DBE 
partner in the joint venture. 

 
3. The ENGINEER will recognize and grant DBE credit for work subcontracted and 

performed by DBE subcontractors ONLY in the types of work for which DBE 
certification has been granted by the UUCP prior to bid opening.  It is necessary 
that all Bidders refer to the UUCP'DBE Directory for direction and guidance.  A 
current copy of the UUCP DBE directory is available through the Civil Rights 
Office and on the Internet at (click on this link): 

   
http://www.udot.utah.gov/index.php?m=c&tid=198

 
An electronic file of the DBE Directory is available for downloading to use in the 
Electronic Bidding system (EBS) at the following URL (click on this link): 

 
http://www.udot.utah.gov/index.php/m=c/tid=317

 

 
 

http://www.udot.utah.gov/index.php?m=c&tid=198
http://www.udot.utah.gov/index.php/m=c/tid=317
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4. Contractors may count toward their goals only the value of the work actually 
performed by the DBE toward the DBE goals. 

 
a. Work performed by the DBE’s own forces using “regular employees” and 

“regular equipment.” 
 

b. The cost of supplies and materials obtained and purchased by the DBE and 
equipment leased for the work of the contract. 

 
c. Work that a DBE subcontracts to a lower tier DBE firm. 

 
 5. Contractors may not count toward the DBE goals: 
 

a. Supplies and material purchased and equipment leased by the DBE from 
the prime Contractor or its affiliates or another subcontractor on the 
project. 

 
b. Work that a DBE subcontracts to a lower tier non-DBE firm. 

 
6. Contractors may count toward their goals only expenditures to a DBE that 

performs a commercially useful function in the work of the contract.   
 

a. A DBE performs a “commercially useful function” when it is responsible 
for the execution of the work of the contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the 
work involved.  To perform a commercially useful function, the DBE 
must also be responsible, with respect to materials and supplies used on 
the contract, for negotiating price, determining quality and quantity, 
ordering the material, and installing (where applicable) and paying for the 
material itself. 

 
b. The DEPARTMENT shall evaluate the amount of work subcontracted, 

industry practices, whether the amount the firm is to be paid under the 
contract is commensurate with the work it is actually performing and the 
DBE credit claimed for its performance of the work, and other relevant 
factors. 

 
c. A DBE does not perform a commercially useful function if its role is 

limited to that of an extra participant in a transaction, contract, or project 
through which funds are passed in order to obtain the appearance of DBE 
participation.  In determining whether a DBE is such an extra participant, 
the DEPARTMENT must examine similar transactions, particularly those 
in which DBEs do not participate. 
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d. A DBE does not perform a commercially useful function if it does not 
perform or exercise responsibility for at least 30 percent of the total cost of 
its contract with its own work force, or the DBE subcontracts a greater 
portion of the work of a contract than would be expected on the basis of 
normal industry practice for the type of work involved. 

 
7. The DEPARTMENT shall use the following factors in determining whether a 

DBE trucking company is performing a commercially useful function: 
 

a. The DBE must itself own and operate at least one fully licensed, insured, 
and operational truck used on the contract.  

 
b. The DBE must be responsible for the management and supervision of the 

entire trucking arrangement for the purpose of meeting DBE goals. 
 

c. The DBE receives credit for the total value of the transportation services it 
provides on the contract using trucks its owns, insures, and operates using 
drivers it employs. 

  
  

d. The DBE may lease trucks from another DBE firm, including an 
owner-operator who is certified as a DBE.  The DBE who leases trucks 
from another DBE receives credit for the total value of the transportation 
services the lessee DBE provides on the contract. 

 
e. The DBE may also lease trucks from a non-DBE firm, including from an 

owner-operator.   The DBE who leases trucks from a non-DBE is entitled 
to credit for the total value of the transportation services provided by non-
DBE lessees not to exceed the value of transportation services provided by 
DBE-owned trucks on the contract. Additional participation by non-DBE 
lessees receives credit only for the fee or commission it receives as a 
result of the lease arrangement.  

 
Example: Leases two trucks from DBE Firm Y and six trucks from non-
DBE Firm Z. DBE credit would be awarded for the total value of 
transportation services provided by Firm X and Firm Y, and may also be 
awarded for the total value of transportation services provided by four of 
the six trucks provided by Firm Z. In all, full credit would be allowed for 
the participation of eight trucks. With respect to the other two trucks 
provided by Firm Z, DBE credit could be awarded only for the fees or 
commissions pertaining to those trucks Firm X receives as a result of the 
lease with Firm Z. 
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f. For purposes of this paragraph (d), a lease must indicate that the DBE has 
exclusive use of and control over the truck.  This does not preclude the 
leased truck from working for others during the term of the lease with the 
consent of the DBE, so long as the lease gives the DBE absolute priority 
for use of the leased truck.   Leased trucks must display the name and 
identification number of the DBE. 

 
8. Contractors may count expenditures with DBEs for materials or supplies as 

provided in the following: 
 

a. If the materials or supplies are obtained from a DBE manufacturer, 100 
percent of the cost of the materials or supplies counts toward DBE goals. 

 
For purposes of this paragraph, a manufacturer is a firm that operates or 
maintains a factory or establishment that produces, on the premises, the 
materials, supplies, articles, or equipment required under the contract and 
of the general character described by the specifications. 

 
b. If the materials or supplies are purchased from a DBE regular dealer, 60 

percent of the cost of the materials or supplies counts toward DBE goals. 
 

For purposes of this paragraph, a regular dealer is a firm that owns, 
operates, or maintains a store, warehouse, or other establishment in which 
the materials, supplies, articles or equipment of the general character 
described by the specifications and required under the contract are bought, 
kept in stock, and regularly sold or leased to the public in the usual course 
of business. 

 
(1) To be a regular dealer, the firm must be an established, regular 

business that engages, as its principal business and under its own 
name, in the purchase and sale or lease of the products in question. 

 
(2) A firm may be a regular dealer in such bulk items as petroleum 

products, steel, cement, gravel, stone, or asphalt without owning, 
operating or maintaining a place of business if the firm both owns 
and operates distribution equipment for the products.  Any 
supplementing of regular dealers’ own distribution equipment shall 
be by a long-term lease agreement and not on an ad hoc or 
contract-by-contract basis. 

 
(3) Packagers, brokers, manufacturers representatives, or other persons 

or firms who arrange, or expedite, transactions are not regular 
dealers.  
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(4) A DBE trucking company that picks up a product from a 
manufacturer or regular dealer and delivers the product to the 
Contractor performs a delivery service.  Credit will not be given 
based on a percentage of the cost of the product; credit will be 
allowed only for the cost of the transportation service. 

 
9. If the materials or supplies are purchased from a service provider, the fees or 

commission charged for assistance in the procurement of the materials and 
supplies, or fees or transportation charges for the delivery of materials or supplies, 
count toward the DBE goals. 

 
A Service Provider is a business that is neither a manufacturer nor a regular dealer 
but simply transfers title of a product from manufacturer to ultimate purchaser or 
a firm that puts a product into a container for delivery.  A service provider charges 
a fee or a commission for assistance in the procurement of the materials and 
supplies, or fees or transportation for the delivery of materials or supplies required 
on a job site. 

 
a. Only the fees, commissions, or transportation performed by the DBE 

service provider count toward the DBE goals.  The DEPARTMENT must 
determine that the fees are reasonable and not excessive as compared with 
fees customarily allowed for similar services. 

 
b. No portion of the cost of the materials and supplies count toward the DBE 

goals.  Documentary evidence of the supply agreements, i.e., sales 
contract, purchase order, etc., shall be submitted to the Resident Engineer 
or Consultant Engineer at the Preconstruction Conference.  The agreement 
shall set forth the estimated quantities, unit prices, total dollar amounts, 
material guarantees, delivery, and payment requirements including the 
requirements listed part E, 4, e, of this DBE Special Provision.   

 
10. Prompt payment for the work accomplished is an integral part of the concept of 

commercially useful function. 
   

See Section F, Subsection 6,a for a definition of “commercially useful function.” 

  
G. CONTRACTOR’S RESPONSIBILITY  
 

1. It is the Contractor’s responsibility to determine the level of professional 
competence and financial responsibility of any proposed DBE subcontractor. The 
Contractor shall ascertain that the proposed DBE subcontractor is particularly 
experienced and equipped for the work of the subcontract.   

 
2. It is the Contractor’s responsibilities to monitor and assure that DBE’s listed to 

fulfill DBE goals perform a commercially useful function. 
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H. DBE SUBCONTRACTOR’S FAILURE TO PERFORM SUCCESSFULLY 
 

If, during the performance of the contract, the Prime Contractor determines that a DBE 
subcontractor is unable to perform successfully, the Contractor shall make good faith 
efforts to replace the DBE subcontractor with another DBE to fulfill the Goal for Bid 
Evaluation.  For Race Conscious DBE participation, the Contractor shall consider the 
uncompleted DBE committed work items as well as other work items as a part of the 
good faith efforts. All substitutions of DBE subcontractors shall receive prior approval by 
the DEPARTMENT.   

   
 

The Contractor shall not substitute DBE subcontractor(s), work item(s), nor decrease 
dollar amount(s) as indicated in the Contractor’s DBE Commitment without prior 
submission of written justification to the ENGINEER and without prior approval of the 
ENGINEER and the Civil Rights Manager. 
 
The Contractor shall not substitute DBE subcontractor(s), work item(s), nor decrease 
dollar amount(s) as indicated in the Contractor’s DBE Commitment Substitutions 
without prior submission of a written statement from the DBE consenting to the 
substitution or decrease and holding the ENGINEER harmless for approving the 
substitution. 
 
Unauthorized substitutions of the DBE(s), underruns of work item(s), or decreases in 
dollar amount(s) may result in the imposition of sanctions as allowed under Section I. 

 
UDOT reserves the right to authorize completion of the work that was subcontracted to a 
DBE who is unable to perform successfully by either of the following methods: 

 
1. Approve, at no additional cost to the DEPARTMENT, a replacement DBE 

subcontractor and, when appropriate, modify the contract to provide for 
reasonable extra time necessary to obtain a DBE replacement at no additional cost 
to the DEPARTMENT.  

 
2. Direct the Contractor to perform at unit bid prices.  In the event this option is 

selected, the percentage DBE goal will be adjusted as may be appropriate. 
 
I. SANCTIONS 
 

1. The Contractor’s DBE Commitment becomes a 3-part commitment comprised of 
the DBE Contractor(s), work item(s) and dollar amount(s).  The Commitment 
becomes a contract specification upon award of the contract and becomes the 
minimum goal for contract performance. 
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If the Contractor fails to achieve the minimum goal, established in the contract at 
the time of the award of the contract or later modified, the contract payments shall 
be reduced as a liquidated damage and not as a penalty by an amount equal to the 
dollar amount of work not performed by the DBE.  The dollar amount of any 
sanction will be computed using the unit prices indicated in the DBE subcontract 

 
Exceptions: 

 
a. Any authorized adjustment in the DBE Commitment that has been 

approved by the ENGINEER and Civil Rights Manager. 
 

b. Race neutral participation. 
 

2. The ENGINEER shall deduct maximum points for Compliance with EEO when 
completing the Contract Performance Report. 

 
J. RECORD KEEPING 

 
1. DBEs shall maintain records of payment received under this bid condition.  DBEs 

shall submit to the ENGINEER within 10 work days after receipt copies of 
progress payments received from the prime Contractor or subcontractor if the 
DBE is a lower tier subcontractor: 

    
 a. For each committed bid item: 

 
(1) The quantity committed toward the DBE goal 

 
(2) The quantity performed by the DBE to the date of the payment 

 
  b. Total dollar amount earned to the date of the payment 
 

 c. The total amount paid to the date of the payment. 
 

2. The Contractor shall maintain records of payment under this bid condition.  At the 
completion of the project, the Contractor will submit to the ENGINEER a 
certificate in the form of an affidavit for each DBE firm participating on the 
Project.  The Affidavit will be in the form of a spread sheet and will include for 
each committed DBE subcontractor: 

 
  a. For each committed bid item: 
 
   (1) The quantity committed toward the DBE goal 

 
  (2) The total quantity performed on the project 

  
  (3) The quantity performed by the DBE 
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   (4) The dollar amount paid to the DBE 
  

b. Total dollar amount committed toward the DBE goal 
 
  c. Total dollar amount earned 

 
 d. Interest earned from escrow and from late payment` 

 
  e. The total amount paid 
 
  f. The dollar amount of money retained. 
 

If it appears that the DBE goals will not be met, the Contractor’s retained amount 
may not be reduced to one and one half percent.  The DEPARTMENT shall retain 
necessary funds until the Contractor complies with this contract specification. 

 
DBE firms listed in the original DBE Commitment or later modified with the 
DEPARTMENT approval shall be paid in full prior to the DEPARTMENT 
processing the final payment.  The Contractor shall submit with the signed, final 
estimate invoice, a certificate in the form of an affidavit listing all DBEs that 
engaged in this contract and report the total dollar amount paid to each.  The 
affidavit(s) must be submitted to the DEPARTMENT on the Contractor’s 
letterhead and must be dated and signed by a responsible official legally 
representing the Contractor. 

 
3. The DEPARTMENT must create and maintain a Bidders list consisting of all 

firms bidding on prime contracts and bidding or quoting subcontractors on DOT-
assisted projects.  For every firm, the following information must be submitted 
annually: 

 
a. Firm name 

 
b. Firm address 

 
c. Firm’s status as a DBE or non-DBE 

 
d. Age of firm 

 
e. Annual gross receipts of the firm. 

 
Every firm bidding or quoting as a prime or subcontractor at any level on DOT-
assisted projects must register annually with UDOT. 

 
NOTE: Items (a) and (b) should be completed in the EBS software by using the 
‘Quote Comparison’ and submitted with your bid. 
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4. With the bid or no later than 10 work days after bid opening date, each and every 
prime bidder must submit to The DEPARTMENT a list of all firms bidding 
and/or quoting as subcontractors, service providers or suppliers.*  The Prime 
Bidder must also submit for each and every firm sub-quoting the following 
information: 

 
 a. Firm Name 

 
 b. Firm address 

 
  c. Work classification(s) bid by subcontractor, service provider or supplier: 
 

(1)   Building 
(2) Concrete:  Curb & gutter, Flatwork, Inlet Boxes, etc. 
(3) Concrete:  Structural 
(4) Consulting firms 
(5) Demolition 
(6) Electrical:  Hwy lighting, signals & fiber optics 
(7) Equipment rentals and sales 
(8) Excavation 
(9) Fencing 
(10) Grading 
(11) Guardrail 
(12) Landscaping & erosion control 
(13) Miscellaneous 
(14) Painting:   Highway structures 
(15) Painting:   Highway striping & painted messages 
(16) Paving:  Asphalt highway & runway, etc. 
(17) Paving:  Concrete 
(18) Paving:  Miscellaneous 
(19) Pipe Culverts, drainage, sewer & water 
(20) Reconstruction :  Manholes, etc. 
(21) Rotomilling 
(22) Sawing & sealing 
(23) Signs permanent 
(24) Steel reinforcing 
(25) Steel structural 
(26) Surveying 
(27) Traffic Control:  Flagging 
(28) Traffic Control:  Temp. Signs and Devices 
(29) Trucking 
(30) Supplier:  Manufacturer 
(31) Supplier:  Regular Dealer 
(32) Supplier:  Service Provider 
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*NOTE: This requirement can be met with the ‘Quote Comparison’ function in 
EBS.  The report must be printed and faxed to the Civil Rights Department at 
(801) 965-4101. 
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Exhibit A 
 
Suggested Actions and Required Documentation to Demonstrate  

Good Faith Efforts to Comply With DBE Requirements 
 
 A Bidder must show that it took necessary and reasonable steps to achieve a DBE goal 
that, by their scope, intensity, and appropriateness, can reasonably be expected to fulfill the 
program requirement.  The efforts employed should be those that would be taken if a Bidder 
were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE 
contract. Goal.  Mere pro forma efforts are not good faith efforts to meet the DBE contract 
requirements. 
 

Documentary evidence of each action taken must be submitted with the Bid 
Proposal. 

 
The following is taken, with some modification, from CFR 49 Part 26, Appendix A.  It is not 
intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive. 
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GUIDANCE CONCERNING GOOD FAITH EFFORTS 
 
I. When the DEPARTMENT establishes a contract goal on a Federal aid contract, a Bidder 

must, in order to be responsive, make good faith efforts to meet the goal.  The Bidder can 
meet this requirement in either of two ways: 

 
A. The Bidder can meet the goal, documenting commitments for participation by 

DBE firms sufficient for this purpose. 
 

B. If it doesn't meet the goal, the Bidder can document adequate good faith efforts.  
This means that the Bidder must show that it took all necessary and reasonable 
steps to achieve a DBE goal or other requirement of this part that, by their scope, 
intensity, and appropriateness to the objective, could reasonably be expected to 
obtain sufficient DBE participation, even if they were not fully successful. 

 
II. In any situation in which the DEPARTMENT has established a contract goal, CFR 49, 

Part 26 requires UDOT to use the good faith efforts mechanism of this part.  It is up to 
the DEPARTMENT to make a fair and reasonable judgment whether a Bidder that did 
not meet the goal made adequate good faith efforts.  It is important for the 
DEPARTMENT to consider the quality, quantity, and intensity of the different kinds of 
efforts that the Bidder has made.  The efforts employed by the Bidder should be those 
that one could reasonably expect a Bidder to take if the Bidder were actively and 
aggressively trying to obtain DBE participation sufficient to meet the DBE contract goal.  
Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements.  
The DEPARTMENT emphasizes, however, that its determination concerning the 
sufficiency of the firm's good faith efforts is a judgment call:  meeting quantitative 
formulas is not required. 

 
III The U. S. Department of Transportation also strongly cautions the DEPARTMENT 

against requiring that a Bidder meet a contract goal (i.e., obtain a specified amount of 
DBE participation) in order to be awarded a contract, even though the Bidder makes an 
adequate good faith efforts showing.  This rule specifically prohibits UDOT from 
ignoring bona fide good faith efforts. 

 
IV. The following is a list of types of actions that UDOT should consider as part of the 

Bidder’s good faith efforts to obtain DBE participation.  It is not intended to be a 
mandatory checklist, nor is it intended to be exclusive or exhaustive.  Other factors or 
types of efforts may be relevant in appropriate cases. 

 
A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBEs 
who have the capability to perform the work of the contract.  The Bidder must 
solicit this interest within sufficient time to allow the DBEs to respond to the 
solicitation.  The Bidder must determine with certainty if the DBEs are interested 
by taking appropriate steps to follow up initial solicitations.   
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B. Selecting portions of the work to be performed by DBEs in order to increase the 
likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate 
DBE participation, even when the prime Contractor might otherwise prefer to 
perform these work items with its own forces. 

 
C. Providing interested DBEs with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them 
in responding to a solicitation. 

 
D. Negotiating in good faith with interested DBEs. 

 
(1)  It is the Bidder’s responsibility to make a portion of the work available to 

DBE subcontractors and suppliers and to select those portions of the work 
or material needs consistent with the available DBE subcontractors and 
suppliers, so as to facilitate DBE participation.  Evidence of such 
negotiation includes the names, addresses, and telephone numbers of 
DBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be 
reached for DBEs to perform the work. 

 
(2)  A Bidder using good business judgment would consider a number of 

factors in negotiating with subcontractors, including DBE subcontractors, 
and would take a firm’s price and capabilities as well as contract goals 
into consideration. 

 
(a) The fact that there may be some additional costs involved in 

finding and using DBEs is not in itself sufficient reason for a 
bidder's failure to meet the contract DBE goal, as long as such 
costs are reasonable. 

 
(b) No specific price differential has been established by 49 CFR 26.  

This approach allows flexibility. 
 

(c) Along with the reasonableness of the cost necessarily comes the 
fact that prime Contractors are not expected to bear unreasonable 
costs. 

 
(d) Any burden that a non-DBE subcontractor might face is also 

limited by the reasonableness of competing bids. 
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(3) The ability or desire of a prime Contractor to perform the work of a 
contract with its own organization does not relieve the Bidder of the 
responsibility to make good faith efforts.  Prime Contractors are not, 
however, required to accept higher quotes from DBEs if the price 
difference is excessive or unreasonable. 

 
(4) The ability or desire of a prime Contractor to bundle the work of a 

subcontractor who wishes to perform all the work of the subcontract with 
its own organization does not relieve the Bidder of the responsibility to 
require a subcontractor to make good faith efforts.  Subcontractors are not 
required to accept higher quotes from lower tier DBEs if the price 
difference is excessive or unreasonable. 

  
E. Not rejecting DBEs as being unqualified without sound reasons based on a 

thorough investigation of their capabilities.  The Contractor's standing within its 
industry, membership in specific groups, organizations, or associations and 
political or social affiliations (for example union vs. non-union employee status) 
are not legitimate causes for the rejection or non-solicitation of bids in the 
Contractor's efforts to meet the project goal. 

 
F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or 

insurance as required by the recipient or Contractor. 
 

G. Making efforts to assist interested DBEs in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 

 
H. Effectively using the services of available minority/women community 

organizations; minority/women Contractors’ groups; local, state, and Federal 
minority/women business assistance offices; and other organizations as allowed 
on a case-by-case basis to provide assistance in the recruitment and placement of 
DBEs. 

 
NOTE:  The DBE ‘Contact Log’ in EBS, submitted as part of the Bid Proposal, 
can be used to document the following efforts:  

    IV. A. 
   IV. C. 

    IV. D. (1) 
 

The ‘Quote Comparison’ in EBS, submitted as part of the Bid Proposal, 
can be used to document the following efforts: 

    IV. B. 
    IV. D. (3) 
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V. In determining whether a Bidder has made good faith efforts, the DEPARTMENT may 
take into account the performance of other Bidders in meeting the contract.   For 
example, when the apparent successful Bidder fails to meet the contract goal, but others 
meet it, UDOT may reasonably raise the question of whether, with additional reasonable 
efforts, the apparent successful bidder could have met the goal.  If the apparent successful 
Bidder fails to meet the goal, but meets or exceeds the average DBE participation 
obtained by other Bidders, you may view this, in conjunction with other factors, as 
evidence of the apparent successful Bidder having made good faith efforts. 

 
Submit with the Bid Proposal documentary evidence to prove that good faith efforts were 
accomplished: 
 
1.   Submit copies of all solicitations: correspondence, faxes, advertisements, telephone 
logs with dates, times, names of persons contacted, nature of conversation, DBEs’ 
responses, and etc. 
 
2.   If DBEs submitted quotes that were not used because the range of additional costs 
was determined to be excessive or unreasonable, submit the range that has been 
determined by the Bidder to be a reasonable range of additional costs and explain how 
that range was determined. 
 
3.  As a part of demonstrating a reasonable range of additional costs, submit copies 
of all subcontractor quotes, copies of spread sheet(s) which compare all DBE quotes with 
non-DBE quotes and which include bid item(s) quoted, work classifications, quantities, 
prices, and dollar amounts. 
 
4.   Submit a narrative of specific names and types of information, assistance, 
considerations given, and efforts to assist DBEs under Item IV, subparts C through F.   
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DBE BID ASSURANCE 
COMPLETE ONLY PART A. OR PART B. 

 
PART A. RACE CONSCIOUS DBE PARTICIPATION 

SPECIFIC ASSIGNED CONTRACT DBE GOAL FOR BID 
EVALUATION________PERCENT 

 
If the DBE goal which is indicated in Section A, CONTRACT GOAL, of APPENDIX A, BID 
CONDITIONS, DISADVANTAGED BUSINESS ENTERPRISE (DBE) is greater than 0.0 
percent, complete only Part A, and submit DBE Commitment, and if applicable, Documentation 
of Good Faith Efforts. 
 
By signing the BID REPORT (either manually or electronically), it is understood that those 
individuals who sign as owners or authorized representatives of the Bidder, have read and are 
familiar with APPENDIX A, SPECIAL PROVISION, BID CONDITIONS, 
DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that good faith efforts have 
been utilized to meet or exceed the goal of the DBE Program as established by the DBE Special 
Provision. 
 
Indicate intended DBE commitment. 
 
_____ We intend to meet or exceed the contract goals as per the DBE Commitment which is 

submitted with the Bid Proposal. 
 
 RACE CONSCIOUS AND RACE NEUTRAL COMMITMENT ________ PERCENT 
 
_____ We fail to meet the advertised goal.  This firm commits to DBE participation as per the 

DBE Commitment that is submitted with the EBS Bid Proposal and to continue Good 
Faith Efforts throughout the performance of the project.  Documentation of Good Faith 
Efforts is submitted with the Bid Proposal, including: 

  1.  DBE Contact Log Report 
  2.  Quote Comparison Report 
______________________________________________________________________________ 
 
PART B. RACE NEUTRAL DBE PARTICIPATION 

ASSIGNED CONTRACT DBE GOAL FOR BID EVALUATION 
____________ PERCENT     

                   
If the DBE goal, which is indicated in Section A, CONTRACT GOAL, of APPENDIX A, BID 
CONDITIONS, DISADVANTAGED BUSINESS ENTERPRISE (DBE) is 0.0 percent, 
complete only Part B and submit Race Neutral DBE Information.                                                                            
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By signing the BID REPORT (either manually or electronically), it is understood that those 
individuals who sign as owners or authorized representatives of the Bidder, have read and are 
familiar with APPENDIX A, SPECIAL PROVISION, BID CONDITIONS, 
DISADVANTAGED BUSINESS ENTERPRISE and hereby certify that equal opportunity 
action has been utilized to allow DBEs to compete for and perform on subcontracts.
 
_____ We do not intend to sublet a portion of the contract work. 
 
_____ We intend to sublet a portion of the contract work.  Our firm has taken equal opportunity 

action to allow DBEs to compete for and perform on subcontracts.  Documentation of 
Race Neutral efforts is submitted with the Bid Proposal, including: 

 
 ______ 1.  RACE NEUTRAL DBE COMMITMENT   ________ PERCENT 
 
 ______ 2.  DBE Contact Log Report 
 
 ______ 3.  Quote Comparison Report 
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XIII. Attention Contractors 
 E.E.O. Affirmative Action Requirements on 
 Federal and Federal-Aid Construction Contracts 
 
Changes in Hometown Plan and Special Bid Conditions 
 
All imposed Plans and the Philadelphia Plan approvals have been rescinded. 
 
The use of Special Bid Conditions will discontinue. 
 
New Requirements 
 
Effective immediately all requests for bids/solicitations on all contracts and subcontracts of 
$10,000 or more, will include the Notice of Requirement for Affirmative Action to Ensure Equal 
Employment Opportunity, (Executive Order 11246), (Appendix A) and the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications (Executive Order 11246), 
(Appendix B).  The provisions of FHPM 6-4-1-2 will continue to be used. 
 
We recognize that there will be some duplicate material in the contracts as a result of 
incorporating the new OFCCP requirements.  But we cannot discontinue use of Special Provision 
(Attachment 1 of FHPM 6-4-1-2) as it is regulatory material that requires an amendment by the 
Secretary of Transportation and publishing in the Federal Register.  We have been informed by 
our Washington Office that FHPM 6-4-1-2 will be amended to eliminate any duplication in the 
contract provisions. 
 
Appendix A, Notice of Requirement for Affirmative Action to Ensure Equal Employment 
Opportunity, must include the goals for minority and female participation in each craft on all 
contracts and subcontracts. 
 
As indicated in the final rulemaking published in the October 3, 1980, Federal Register by the 
Office of Federal Contract Compliance Programs, standards and goals for minority utilization, 
throughout the country, have now been implemented.  Goals for minority representation in each 
trade are shown in Attachment A for the Contractor's use and guidance.  (As previously 
indicated, the goals for female utilization will apply to all contracts and subcontracts irrespective 
of their geographical location.) 
 
Paragraph 3, of Appendix A points out that the Contractor will provide written notification to 
OFCCP of award of any subcontract in excess of $10,000.  The Contractors must be advised that 
their notification will continue, as our regular reporting procedures, by making such notification 
to the Utah Department of Transportation that will then report it to the FHWA, that will then 
report to OFCCP. 
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APPENDIX A 
 
Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity 
(Executive Order 11246). 
 
1. The Offeror’s or Bidder’s attention is called to the “Equal Opportunity Clause” and the 

“Standard Federal Equal Employment Specifications” set forth herein. 
 
2. The goals and timetables minority and female participation, expressed in percentage terms 

for the Contractor’s aggregate workforce in each trade on all construction work in the 
covered area, are as follows: 

 
Goals for minority   Goals for female 

Timetables     participation for   participation in each 
     each trade    trade 

  
April 1, 1980 until March 31, 1981       6.9 percent  
October 3, 1980         6  percent 
 
These goals are applicable to all the Contractor’s construction work (whether or not it is Federal 
or Federally assisted) performed in the covered area.  If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals 
established for such geographical area where the work is actually performed.  See Attachment A.  
With regard to this second area, the Contractor also is subject to the goals for both its federally 
involved and non-federal involved construction. 
 
The Contractor’s compliance with the Executive Order and the regulations is 41 CFR part 60-4 
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action 
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and their efforts to meet 
the goals.  The hours of minority and female employment and training must be substantially 
uniform throughout the length of the contract, and in each trade, and the Contractor shall make a 
good faith effort to employ minorities and women evenly on each of their projects.  The transfer 
of minority or female employees or trainees from Contractor to Contractor or from project to 
project for the sole purpose of meeting the Contractor’s goals shall be a violation of the Contract, 
the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
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3. The Contractor shall provide written notification to the Director of the Office of Federal 
Contract Compliance Programs within 10 working days of award of any construction 
subcontract in excess of $10,000 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor; employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the “covered 

area” is, State of Utah, County of  Salt Lake   . 
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APPENDIX B 
 
Standard Federal Equal Employment Opportunity Construction Contract Specifications 
(Executive Order 11246) 
 
1. As used in these specifications: 
 

a. “Covered area” means the geographical area described in the solicitation from 
which this contract resulted; 

 
b. “Director” means Director, Office of Federal Contract Compliance Programs, 

United State Department of Labor, or any person to whom the Director delegates 
authority; 

 
c. “Employer identification number” means the Federal Social Security number used 

on the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 
941. 

 
d. “Minority” includes: 

 
(i) Black (all persons having origins in any of the black African racial groups 

not of Hispanic origin); 
 

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 
American or other Spanish Culture or origin, regardless of race); 

 
(iii) Asian and Pacific Islander (all persons having origins in any of the 

original peoples of the Far East, Southeast Asia, the Indian Subcontinent, 
or the Pacific Islands); and 

 
(iv) American Indian or Alaskan Native (all persons having origins in any of 

the original peoples of North America and maintaining identifiable tribal 
affiliations through membership and participation or community 
identification). 

 
2. Whenever the Contractor, or any at any tier, subcontracts a portion of the work involving 

any construction trade, they shall physically include in each subcontract in excess of 
$10,000 the provision of these specifications and the Notice that contains the applicable 
goals for minority and female participation and that is set forth in the solicitations from 
which this contract resulted. 
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3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan 
approved by the U.S. Department of Labor in the covered area either individually or 
through an association, their affirmative action obligations on all work in the plan area 
(including goals and timetables) shall be in accordance with that Plan for those trades that 
have unions participating in the Plan.  Contractors must be able to demonstrate their 
participation in and compliance with the provisions of any such Hometown Plan.  Each 
Contractor participating in an approved Plan is individually required to comply with its 
obligations under the E.E.O. clause, and to make a good faith effort to achieve each goal 
under the Plan in each trade in which it has employees.  The overall good faith 
performance by other Contractors or Subcontractors toward a goal in an approved Plan 
does not excuse any covered Contractor’s failure to take good faith efforts to achieve the 
Plan goals and timetables. 

 
4. The Contractor shall implement the specific affirmative action standards provided in 

paragraphs 7a through p of these specifications.  The goals set forth in the solicitation 
from which this contract resulted are expressed as percentages of the total hours of 
employment and training of minority and female utilization the Contractor should 
reasonable be able to achieve in each construction trade in which they have employees in 
the covered area.  Covered Construction Contractors performing construction work in 
geographical areas where they do not have a federal or federally assisted construction 
contract shall apply the minority and female goals established for the geographical area 
where the work is being performed.  Goals are published periodically in the federal 
register in notice form, and such notices may be obtained from any Office of Federal 
Contract Compliance Programs or from Federal procurement contracting officers.  The 
Contractor is expected to make substantially uniform progress in meeting their goals in 
each craft during the period specified. 

 
5. Neither the provisions of any collective bargaining agreement, nor the failure by a union 

with whom the Contractor has a collective bargaining agreement, to refer either 
minorities or women shall excuse the Contractor's obligations under these specifications, 
Executive Order 11246, or the regulations promulgated pursuant thereto. 

 
6. In order for the nonworking training hours of apprentices and trainees to be counted in 

meeting the goals, such apprentices and trainees must be employed by the Contractor 
during the training period, and the Contractor must have made a commitment to employ 
the apprentices and trainees at the completion of their training, subject to the availability 
of employment opportunities, Trainees must be trained pursuant to training programs 
approved by the U.S. Department of Labor. 
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7. The Contractor shall take specific affirmative actions to ensure equal employment 
opportunity.  The evaluation of the Contractor’s compliance with these specifications 
shall be based upon their effort to achieve maximum results from their actions. The 
Contractor shall document these efforts fully, and shall implement affirmative action 
steps at least as extensive as the following: 

 
a. Ensure and maintain a working environment free of harassment, intimidation, and 

coercion at all sites, and in all facilities at which the Contractor's employees are 
assigned to work. The Contractor, where possible, will assign two or more women 
to each construction project. The Contractor shall specifically ensure that all 
foremen, superintendents, and other on-site supervisory personnel are aware of 
and carry out the Contractor's obligation to maintain such a working environment, 
with specific attention to minority or female individuals working at such sites or 
in such facilities. 

 
b. Establish and maintain a current list of minority and female recruitment sources, 

provide written notification to minority and female recruitment sources and to 
community organizations when the Contractor or their union have employment 
opportunities available, and maintain a record of the organization’s responses. 

 
c. Maintain a current file of the names, addresses and telephone numbers of each 

minority and female off-the-street applicant and minority or female referral from 
a union, a recruitment source or community organization and of what action was 
taken with respect to each individual.  If such individual was sent to the union 
hiring hall for referral and was not referred back to the Contractor by the union or, 
if referred, not employed by the Contractor, this shall be documented in the file 
with the reason therefore, along with whatever additional actions the Contractor 
may have take. 

 
d. Provide immediate written notification to the Director when the union with which 

the Contractor has a collective bargaining agreement has not referred to the 
Contractor a minority person or woman sent by the Contractor, or when the 
Contractor has other information that the union referral process has impeded the 
Contractor's efforts to meet its obligations. 

 
e. Develop on-the-job training opportunities and/or participate in training programs 

for the area that expressly includes minorities and women, including upgrading 
programs and apprenticeship and trainee programs relevant to the Contractor's 
employment needs, especially those programs funded or approved by the 
Department of Labor.  The Contractor shall provide notice of these programs to 
the sources compiled under 7b above. 
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f. Disseminate the Contractor’s E.E.O. policy by providing notice of the policy to 
unions and training programs and requesting their cooperation in assisting the 
Contractor in meeting their E.E.O. obligations; by including it in any policy 
manual and collective bargaining agreement; by publicizing it in the company 
newspaper, annual report, etc. by specific review of the policy with all 
management personnel and with all minority and female employees at least once a 
year; and by posting the company E.E.O. policy on bulletin boards accessible to 
all employees at each location where construction work is performed. 

 
g. Review, at least annually, the company’s E.E.O. policy and affirmative action 

obligations under these specifications with all employees having any 
responsibility for hiring, assignment, layoff, termination, or other employment 
decisions including specific review of these items with on-site supervisory 
personnel such as Superintendents, General Foremen, etc., prior to the initiation 
of construction work at any job site.  A written record shall be made and 
maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter. 

 
h. Disseminate the Contractor’s E.E.O. policy externally by including it in any 

advertising in the news media, specifically including minority and female news 
media, and providing written notification to and discussing the Contractors and 
Subcontractors with whom the Contractor does or anticipates doing business. 

 
i. Direct its recruitment efforts, both oral and written, to minority, female and 

community organizations, to schools with minority and female students and to 
minority and female recruitment and training organizations serving the 
Contractor’s recruitment area and employment needs.  Not later than one month 
prior to the date for the acceptance of applications for apprenticeship or other 
training by ANY recruitment source, the Contractor shall send written notification 
to organizations such as the above, describing the openings, screening procedures, 
and tests to be used in the selection process. 

 
j. Encourage present minority and female employees to recruit other minority 

persons and women and, where reasonable, provide after school, summer and 
vacation employment to minority and female youth both on the site and in other 
areas of a Contractor’s workforce. 

 
k. Validate all tests and other selection requirements where there is an obligation to 

do so under 41 CFR Part 60-3. 
 

l. Conduct, at least annually, an inventory and evaluation at least of all minority and 
female personnel for promotional opportunities and encourage these employees to 
seek or to prepare for, through appropriate training, etc. such  opportunities. 
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m. Ensure that seniority practices, job classifications, work assignments and other 
personnel practices, do not have a discriminatory effect by continually monitoring 
all personnel and employment related activities to ensure that the E.E.O. policy 
and the Contractor’s obligations under these specifications are being carried out. 

 
n. Ensure that all facilities and company activities are nonsegregated except that 

separate or single-user toilet and necessary changing facilities shall be provided to 
assure privacy between the sexes. 

 
o. Document and maintain a record of all solicitations of offers for subcontracts 

from minority and female construction Contractors and suppliers, including 
circulation of solicitations to minority and female Contractor associations and 
other business associations. 

 
p. Conduct a review, at least annually of all supervisors’ adherence to and 

performance under the Contractor's E.E.O. policies and affirmative action 
obligation. 

 
8. Contractors are encouraged to participate in voluntary associations that assist in fulfilling 

one or more of their affirmative action obligations (7a through p).  The efforts of a 
Contractor association, joint Contractor-union, Contractor-community, or other similar 
group of which the Contractor is a member and participant, may be asserted as fulfilling 
any one or more of its obligations under 7a through p of these Specifications provided 
that the Contractor actively participates in the group, makes every effort to assure that the 
group, has a positive impact on the employment of minorities and women in the industry, 
ensures that the concrete benefits of the program are reflected in the Contractor’s 
minority and female workforce participation, makes a good faith effort to meet its 
individual goal and timetables, and can provide access to documentation that 
demonstrates the effectiveness of actions taken on behalf of the Contractor.  The 
obligation to comply, however, is the Contractor’s and failure of such a group to fulfill an 
obligation shall not be a defense for the Contractor’s noncompliance. 

 
9. A single goal for minorities and a separate single goal for women have been established.  

The Contractor, however is required to provide equal employment opportunity and to 
take affirmative action for all minority groups, both male and female, and all women, 
both minority and non-minority. Consequently, the Contractor may be in violation of the 
Executive Order if a particular group is employed in a substantially disparate manner (for 
example, even though the Contractor has achieved their goals for women generally, the 
Contractor may be in violation of the Executive Order if a specific minority group of 
women is underutilized). 

 
10. The Contractor shall not use the goals and timetables or affirmative actions standards to 

discriminate against any person because of race, color, religion, sex, or national origin. 
 
11. The Contractor shall not enter into any Subcontract with any person or firm debarred 

from Government contracts pursuant to Executive Order 11246. 
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12. The Contractor shall carry out such sanctions and penalties for violation of these 
specifications and of Equal Opportunity Clause, including suspension, termination and 
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive 
Order 11246, as amended, and its implementing regulations, by the Office of Federal 
Contract Compliance Programs.  Any Contractor who fails to carry out such sanctions 
and penalties shall be in violation of these specifications and Executive Order 11246, as 
amended. 

 
13. The Contractor in fulfilling their obligations under these specifications shall implement 

specific affirmative action steps, at least as extensive as those standards prescribed in 
paragraph 7 of these specifications, so as to achieve maximum results from their efforts 
to ensure equal employment opportunity.  If the Contractor fails to comply with the 
requirements of the Executive Order, the implementing regulations, or these 
specifications, the Director shall proceed in accordance with 41 CFR 60-4.8. 

 
14. The Contractor shall designate a responsible official to monitor all employment related 

activity to ensure that the company E.E.O. policy is being carried out, to submit reports 
relating to the provisions hereof as may be required by the Government, and to keep 
records.  Records shall at least include for each employee, the name, address, telephone 
numbers, construction trade, union affiliation if any, employee identification number 
when assigned, social security number, race, sex, status (e.g., mechanic, apprentice, 
trainee, helper, or laborer,) dates of changes in status, hours worked per week in the 
indicated trade, rate of pay, and locations at which the work was performed. Records 
shall be maintained in an easily understandable and retrievable form, however, to the 
degree that existing records satisfy this requirement, Contractors shall not be required to 
maintain separate records. 

 
15. Nothing herein provided shall be construed as a limitation upon the application of other 

laws that establish different standards of compliance or upon application of requirements 
for the hiring of local or other area residents (e.g., those under the Public Works 
Employment Act of 1977 and the Community Development Block Grant Program). 
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GOALS FOR MINORITY PARTICIPATION FOR EACH TRADE 
 

County   Percentage 
 

Beaver..........................................12.6 
Box Elder ....................................5.1 
Cache...........................................5.1 
Carbon ........................................5.1 
Daggett ........................................5.1 
Davis ............................................6.0 
Duchesne .....................................5.1 
Emery..........................................5.1 
Garfield .......................................12.6 
Grand ..........................................10.2 
Iron..............................................12.6 
Juab .............................................5.1 
Kane ............................................12.6 
Millard ........................................5.1 
Morgan........................................5.1 
Piute.............................................5.1 
Rich..............................................5.1 
Salt Lake .....................................6.0 
San Juan......................................10.2 
Sanpete ........................................5.1 
Sevier...........................................5.1 
Summit ........................................5.1 
Tooele ..........................................6.0 
Uintah..........................................5.1 
Utah .............................................2.4 
Wasatch.......................................5.1 
Washington.................................12.6 
Wayne..........................................5.1 
Weber ..........................................6.0 
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XIV. Specific Equal Employment Opportunity Responsibilities 
 
1. General 
 

a. Equal employment opportunity requirements not to discriminate and to take 
affirmative action to assure equal employment opportunity as required by 
Executive Order 11246 and Executive Order 11375 are set forth in Required 
Contract Provisions (Form PR-1273 or 1316, as appropriate) and these Special 
Provisions that are imposed pursuant to Section 140 of Title 23, U.S.C. as 
established by Section 22 of the Federal Highway Act of 1968.  The requirements 
set forth in these Special provisions shall constitute the specific affirmative action 
requirements for project activities under this contract and supplement the equal 
employment opportunity requirements set forth in the Required Contract 
Provisions. 

 
b. Contractors will work with the State highway agencies and the Federal 

Government in carrying out equal employment opportunity obligations and in 
their review of contractor activities under the contract. 

 
c. Contractors and all their Subcontractors holding subcontracts not including 

material suppliers, of $10,000 or more, will comply with the following minimum 
specific requirement activities of equal employment opportunity: (The equal 
employment opportunity requirements of Executive Order 11246, as set forth in 
Volume 6, Chapter 4, Section 1, Subsection 1 of the Federal-Aid Highway 
program Manual, are applicable to material suppliers as well as Contractors and 
Subcontractors.)  The Contractor will include these requirements in every 
subcontract of $10,000 or more with such modification of language as is 
necessary to make them binding on the Subcontractor. 

 
2. Equal Employment Opportunity Policy 
 

Contractors will accept as operating policy the following statement that is designed to 
further the provision of equal employment opportunity to all persons without regard to 
their race, color, religion, sex, or national origin, and to promote the full realization of 
equal employment opportunity through a positive continuing program: 

 
“It is the policy of this Company to assure that applicants are employed, and that 
employees are treated during employment, without regard to their race, religion, sex, 
color, or national origin.  Such action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, including apprenticeship, 
apprenticeship, and/or on-the-job training.” 
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3. Equal Employment Opportunity Officer 
 

Contractors will designate and make known to the State highway agency contracting 
officers an equal employment opportunity officer (hereinafter referred to as the E.E.O. 
Officer) who will have the responsibility for and must be capable of effectively 
administering and promoting an active Contractor program of equal employment 
opportunity and who must be assigned adequate authority and responsibility to do so. 

 
4. Dissemination of Policy 
 

a. All members of the Contractor’s staff who are authorized to hire, supervise, 
promote, and discharge employees, or who recommend such action, or who are 
substantially involved in such action, will be made fully cognizant of, and will 
implement, the Contractor’s equal employment opportunity policy and contractual 
responsibilities to provide equal employment opportunity in each grade and 
classification of employment.  To ensure that the above agreement will be met, 
the following actions will be taken as a minimum: 

 
(1) Periodic meetings of supervisory and personnel office employees will be 

conducted before the start of work and then not less often than once every 
six months, at which time the Contractor’s equal employment opportunity 
policy and its implementation will be reviewed and explained.  The 
meetings will be conducted by the E.E.O. Officer or other knowledgeable 
company official. 

 
(2) All new supervisory or personnel office employees will be given a 

thorough indoctrination by the E.E.O. Officer or other knowledgeable 
company official covering all major aspects of the Contractor’s equal 
employment opportunity obligations within thirty days following their 
reporting for duty with the Contractor. 

 
(3) All personnel who are engaged in direct recruitment for the project will be 

instructed by the E.E.O. Officer or appropriate company official in the 
Contractor's procedures for locating and hiring minority group employees. 

 
b. In order to make the Contractor’s equal employment opportunity policy known to 

all employees, prospective employees, and potential sources of employees, i.e., 
schools, employment agencies, labor unions (where appropriate), college 
placement officers, etc., the Contractor will take the following actions: 

 
(1) Notices and posters setting forth the Contractor’s equal employment 

opportunity policy will be placed in areas readily accessible to employees, 
applicants for employment, and potential employees. 
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(2) The Contractor’s equal employment opportunity policy and the procedures 
to implement such policy will be brought to the attention of employees by 
means of meetings, employee handbooks, or other appropriate means. 

 
5. Recruitment 
 

a. When advertising for employees, the Contractor will include in all advertisements 
for employees the notation: “An Equal Opportunity Employer.”  All such 
advertisements will be published in newspapers or other publications having a 
large circulation among minority groups in the area from which the project work 
force would normally be derived. 

 
b. The Contractor will, unless precluded by a valid bargaining agreement, conduct 

systematic and direct recruitment through public and private employee referral 
sources likely to yield qualified minority group applicants, including, but not 
limited to, State employment agencies, schools, colleges, and minority group 
organizations.  To meet this requirement, the Contractor will, through his E.E.O. 
Officer, identify sources of potential minority group employees, and establish 
with such identified sources of procedures whereby minority group applicants 
may be referred to the Contractor for employment consideration. 

 
In the event the Contractor has a valid bargaining agreement providing for 
exclusive hiring hall referrals, they are expected to observe the provisions of that 
agreement to the extent that the system permits the Contractor's compliance with 
equal employment opportunity contract provisions,  (The U.S. Department of 
Labor has held that where implementation of such agreements have the effect of 
discriminating against minorities or women, or obligates the Contractor to do the 
same, such implementation violates Executive Order 11246, as amended.) 

 
c. Contractors will encourage their present employees to refer minority group 

applicants for employment by posting appropriate notices or bulletins in areas 
accessible to all such employees.  In addition, information and procedures with 
regard to referring minority group applicants will be discussed with employees. 

 
6. Personnel Actions 
 

Wages, working conditions, and employee benefits shall be established and administered, 
and personnel actions of every type, including hiring, upgrading, promotion, transfer, 
demotion, layoff, and termination, shall be taken without regard to race, color, religion, 
sex, or national origin. The following procedures shall be followed: 

 
a. Contractors will conduct periodic inspections of project sites to ensure that 

working conditions and employee facilities do not indicate discriminatory 
treatment of project site personnel. 
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b. Contractors will periodically evaluate the spread of wages paid within each 
classification to determine any evidence of discriminatory wage practices. 

 
c. Contractors will periodically review selected personnel actions in depth to 

determine whether there is evidence of discrimination.  Where evidence is found, 
the Contractor will promptly take corrective action.  If the review indicates that 
the discrimination may extend beyond the actions reviewed, such corrective 
action shall include all affected persons. 

 
d. Contractors will promptly investigate all complaints of alleged discrimination 

made to them in connection with their obligations under this contract, will attempt 
to resolve such complaints, and will take appropriate corrective action within a 
reasonable time.  If the investigation indicates that the discrimination may affect 
persons other than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the Contractor will inform every 
complainant of all avenues of appeal. 

 
7. Training and Promotion 
 

a. Contractors will assist in locating, qualifying, and increasing the skill of minority 
group and women employees, and applicants for employment. 

 
b. Consistent with the Contractor’s work force requirements and as permissible 

under Federal and State regulations, the Contractor shall make full use of training 
programs i.e., apprenticeship and on-the-job training programs for the 
geographical area of contract performance.  Where feasible, 25 percent of 
apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training.  In the event the training Special provision is provided 
under this contract, this subparagraph will be superseded as indicated in 
Attachment 2. 

 
c. Contractors will advise employees and applicants for employment of available 

training programs and entrance requirements for each. 
 

d. Contractors will periodically review the training and promotion potential of 
minority group and women employees and will encourage eligible employees to 
apply for such training and promotion. 
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8. Unions 
 

If Contractors rely in whole or in part upon unions as a source of employees, Contractors 
will use their best efforts to obtain the cooperation of such unions to increase 
opportunities for minority groups and women within the unions, and to effect referrals by 
such unions of minority and female employees.  Actions by Contractors either directly or 
through a Contractor’s association acting as agent will include the procedures set forth 
below: 

 
a. Contractors will use their best efforts to develop, in cooperation with the unions, 

joint training programs aimed toward qualifying more minority group members 
and women for membership in the unions and increasing the skills of minority 
group employees and women so that they may qualify for higher paying 
employment. 

 
b. Contractors will use their best efforts to incorporate an equal employment 

opportunity clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, religion, 
sex, or national origin. 

 
c. Contractors are to obtain information as to the referral practices and policies of 

the labor union except that to the extent such information is within the exclusive 
possession of the labor union and such labor union refuses to furnish such 
information to the Contractor, the Contractor shall so certify to the State Highway 
Department and shall set forth what efforts have been made to obtain such 
information. 

 
d. In the event the union is unable to provide the Contractor with a reasonable flow 

of minority and women referrals within the time limit set forth in the collective 
bargaining agreement, the Contractor will through independent recruitment 
efforts, fill the employment vacancies without regard to race, color, religion, sex, 
or national origin, making full efforts to obtain qualified and/or qualifiable 
minority group persons and women.  (The U.S. Department of Labor has held that 
it shall be no excuse that the union with which the Contractor has a collective 
bargaining agreement providing for exclusive referral failed to refer minority 
employees.)  In the event the union referral practice prevents the Contractor from 
meeting the obligations pursuant to Executive Order 11246, as amended, and 
these special provisions, such Contractor shall immediately notify the State 
highway agency. 
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9. Subcontracting 
 

a. Contractors will use their best efforts to solicit bids from and to utilize minority 
group Subcontractors or Subcontractors with meaningful minority group and 
female representation among their employees.  Contractors shall obtain lists of 
minority-owned construction firms from State highway agency personnel. 

 
b. Contractors will use their best efforts to ensure Subcontractor compliance with 

their equal employment opportunity obligations. 
 
10. Records and Reports 
 

a. Contractors will keep such records as are necessary to determine compliance with 
the Contractor’s equal employment opportunity obligations.  The records kept by 
the Contractor will be designed to indicate: 

 
(1) the number of minority and non-minority group members and women 

employed in each work classification on the project, 
 

(2) the progress and efforts being made in cooperation with unions to increase 
employment opportunities for minority and women (applicable only to 
Contractors who rely in whole or in part on unions as a source of their 
work force), 

 
(3) the progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minority and female employees, and 
 

(4) the progress and efforts being made in securing the services of minority 
group Subcontractors or Subcontractors with meaningful minority and 
female representation among their employees. 

 
b. All such records must be retained for a period of three years following completion 

of the contract work and shall be available at reasonable times and places for 
inspection by authorized representatives of the State highway agency and the 
Federal Highway Administration. 

 
c. Contractors will submit to the State highway agency a monthly E.E.O. report for 

each month for the duration of the project, indicating the number of minority, 
women, and non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is to be reported on 
Form PR-1391.  Each covered Subcontractor will submit the reports for the life of 
the Subcontractor’s agreement and indicate last month of work.  When no work is 
performed during a month indicate this on the report as NO WORK.
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Training Special Provisions 
 
This Training Special Provisions supersedes subparagraph 7b of the Special Provision entitled 
“Specific Equal Employment Opportunity Responsibilities,” (Attachment 1), and is in 
implementation of 23 U.S.C.C.140(a). 
 
As part of the Contractor's equal employment opportunity affirmative action program, training 
shall be provided as follows: 
 
The Contractor shall provide on-the-job training aimed at developing full journeymen in the type 
of trade or job classification involved. 
 
The number of trainees to be trained under the special provision will be          0           (amount to 
be filled in by the State Highway Department). 
 
In the event that a Contractor subcontracts a portion of the contract work, they shall determine 
how many, if any, of the trainees are to be trained by the Subcontractor, provided, however, that 
the Contractor shall retain the primary responsibility for meeting the training requirements 
imposed by this special provision. The Contractor shall also ensure that this training special 
provision is made applicable to such subcontract.  Where feasible, 25 percent of apprentices or 
trainees in each occupation shall be in their first year of apprenticeship or training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment.  Prior to commencing construction, the Contractor shall submit to 
the State highway agency for approval the number of trainees to be trained in each selected 
classification and training program to be used.  Furthermore, the Contractor shall specify the 
starting time for training in each of the classifications.  The Contractor will be credited for each 
trainee employed by him on the contract work who is currently enrolled or becomes enrolled in 
an approved program and will be reimbursed for such trainees as provided hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary 
objective of this Training Special Provision.  Accordingly, the Contractor shall make every effort 
to enroll minority trainees and women (e.g., by conducting systematic and direct recruitment 
through public and private likely to yield minority and women trainees) to the extent that such 
persons are available within a reasonable area of recruitment.  The Contractor will be responsible 
for demonstrating the steps that they have taken in pursuance thereof, prior to a determination as 
to whether the Contractor is in compliance with this Training Special Provision.  This training 
commitment is not intended, and shall not be used, to discriminate against any applicant for 
training, whether a member of a minority group or not. 
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman status or in which they have been employed 
as a journeyman.  The Contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method 
used, the Contractor’s records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the State highway agency and the 
Federal Highway Administration.  The State highway agency and the Federal Highway 
Administration shall approve a program if it is reasonably calculated to meet the equal 
employment opportunity obligations of the Contractor and to qualify the average trainee for 
journeyman status in the classification concerned by the end of the training period.  Furthermore, 
apprenticeship programs registered with the U.S. Department of Labor, Bureau of 
Apprenticeship and Training, or with a State apprenticeship agency recognized by the Bureau 
and training programs approved but not necessarily sponsored by the U.S. Department of Labor, 
Manpower Administration, Bureau of Apprenticeship and training shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts.  Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification covered 
by the program.  It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions.  Training is permissible 
in lower level management positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications.  Training in the laborer 
classification may be permitted provided that significant and meaningful training is provided and 
approved by the division office.  Some off-site training is permissible as long as the training is an 
integral part of an approved training program and does not comprise a significant part of the 
overall training. 
 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the engineer, reimbursement will be made for training persons in excess of the 
number specified herein.  This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for off-
site training indicated above may only be made to the Contractor where they do one or more of 
the following and the trainees are concurrently employed on a Federal-aid project; contributes to 
the cost of the training, provides the instruction to the trainee, or pays the trainee's wages during 
the off-site training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirements of this Training 
Special Provision.  It is normally expected that a trainee will begin his training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project as long 
as training opportunities exist in his work classification or until he has completed his training 
program.  It is not required that all trainees be on board for the entire length of the contract.  
Contractors will have fulfilled their responsibilities under this Training Special Provision if they 
have provided acceptable training to the number of trainees specified.  The number trained shall 
be determined on the basis of the total number enrolled on the contract for a significant period. 
 

 
 



Federal Projects With 8 ½ x 11 Plan Sheets 

Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the 
training period, and 90 percent for the last quarter of the training period, unless apprentices or 
trainees in an approved existing program are enrolled as trainees on this project.  In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 
 
Contractors shall furnish the trainee a copy of the program the Contractor will follow in 
providing the training.  The Contractor shall provide each trainee with a certification showing the 
type and length of training satisfactorily completed. 
 
The Contractor will provide for the maintenance of records and furnish periodic reports 
documenting their performance under this Training Special Provision. 
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XV. Required Contract Provisions 
 FEDERAL-AID CONSTRUCTION CONTRACTS 
  
 
Page 
 I. General 
 II. Nondiscrimination 
III. Nonsegregated Facilities 
IV. Payment of Predetermined Minimum Wage 
 V. Statements and Payrolls 
VI. Record of Materials, Supplies, and Labor 
VII. Subletting or Assigning the Contract 
VIII. Safety:  Accident Prevention 
IX. False Statements Concerning Highway Projects 
 X. Implementation of Clean Air Act and Federal  
  Water Pollution Control Act 
XI. Certification Regarding Debarment, Suspension,  
  Ineligibility, and Voluntary Exclusion 
XII. Certification Regarding Use of Contract Funds for 
  Lobbying 
 

ATTACHMENTS 
 
A. Employment Preference for Appalachian Contracts (included in 

Appalachian contracts only) 
 
I. GENERAL 
 

1. These contract provisions shall apply to all work performed 
on the contract by the contractor’s own organization and with the 
assistance of workers under the contractor's immediate superin-
tendence and to all work performed on the contract by piecework, 
station work, or by subcontract. 
 

2. Except as otherwise provided for in each section, the 
contractor shall insert in each subcontract all of the stipulations 
contained in these Required Contract Provisions, and further 
require their inclusion in any lower tier subcontract or purchase 
order that may in turn be made.  The Required Contract Provisions 
shall not be incorporated by reference in any case.  The prime 
contractor shall be responsible for compliance by any subcontrac-
tor or lower tier subcontractor with these Required Contract 
Provisions. 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions shall be sufficient grounds for 
termination of the contract. 
 

4. A breach of the following clauses of the Required Contract 
Provisions may also be grounds for debarment as provided in 29 
CFR 5.12: 

Section I, paragraph 2; 
Section IV, paragraphs 1, 2, 3, 4, and 7; 
Section V, paragraphs 1 and 2a through 2g. 

 
5. Disputes arising out of the labor standards provisions of 

Section IV (except paragraph 5) and Section V of these Required 
Contract Provisions shall not be subject to the general disputes 
clause of this contract.  Such disputes shall be resolved in accor-
dance with the procedures of the U.S. Department of Labor (DOL) 
as set forth in 29 CFR 5, 6, and 7.  Disputes within the meaning of 
this clause include disputes between the contractor (or any of its 
subcontractors) and the contracting agency, the DOL, or the 
contractor's employees or their representatives. 
 

6.  Selection of Labor:  During the performance of this 
contract, the contractor shall not: 
 

a. discriminate against labor from any other State, posses-
sion, or territory of the United States (except for employment 
preference for Appalachian contracts, when applicable, as 
specified in Attachment A), or 
 

b. employ convict labor for any purpose within the 
limits of the project unless it is labor performed by convicts who 
are on parole, supervised release, or probation. 
 
II. NONDISCRIMINATION 
 

(Applicable to all Federal-aid construction contracts and to all 
related subcontracts of $10,000 or more.) 
 

1. Equal Employment Opportunity:  Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth under 
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 
1630 and 41 CFR 60) and orders of the Secretary of Labor as 
modified by the provisions  prescribed herein, and imposed 
pursuant to 23 U.S.C. 140 shall constitute the EEO and specific 
affirmative action standards for the contractor's project activities 
under this contract.  The Equal Opportunity Construction Contract 
Specifications set forth under 41 CFR 60-4.3 and the provisions of 
the American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) 
set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by 
reference in this contract.  In the execution of this contract, the 
contractor agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the State highway 
agency (SHA) and the Federal Government in carrying out EEO 
obligations and in their review of his/her activities under the 
contract. 
 

b. The contractor will accept as his operating policy the 
following statement: 
 

“It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
color, national origin, age or disability.  Such action shall 
include: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeship, 
preapprenticeship, and/or on-the-job training.” 

 
2. EEO Officer:  The contractor will designate and make 

known to the SHA contracting officers an EEO Officer who will 
have the responsibility for and must be capable of effectively 
administering and promoting an active contractor program of EEO 
and who must be assigned adequate authority and responsibility to 
do so. 
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3. Dissemination of Policy:  All members of the contractor's 
staff who are authorized to hire, supervise, promote, and discharge 
employees, or who recommend such action, or who are substantial-
ly involved in such action, will be made fully cognizant of, and 
will implement, the contractor's EEO policy and contractual 
responsibilities to provide EEO in each grade and classification of 
employment.  To ensure that the above agreement will be met, the 
following actions will be taken as a minimum: 
 

a. Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then not 
less often than once every six months, at which time the contract-
or's EEO policy and its implementation will be reviewed and 
explained.  The meetings will be conducted by the EEO Officer. 
 

b. All new supervisory or personnel office employees 
will be given a thorough indoctrination by the EEO Officer, 
covering all major aspects of the contractor's EEO obligations 
within thirty days following their reporting for duty with the 
contractor. 
 

c. All personnel who are engaged in direct recruitment 
for the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minority group 
employees. 
 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e. The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of employ-
ees by means of  meetings, employee handbooks, or other 
appropriate means. 

 
4. Recruitment:  When advertising for employees, the 

contractor will include in all advertisements for employees the 
notation:  “An Equal Opportunity Employer.”  All such 
advertisements will be placed in publications having a large 
circulation among minority groups in the area from which the 
project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct recruitment 
through public and private employee referral sources likely to yield 
qualified minority group applicants.  To meet this requirement, the 
contractor will identify sources of potential minority group 
employees, and establish with such identified sources procedures 
whereby minority group applicants may be referred to the 
contractor for employment consideration. 
 

b. In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, he is 
expected to observe the provisions of that agreement to the extent 
that the system permits the contractor's compliance with EEO 
contract provisions.  (The DOL has held that where implementa-
tion of such agreements have the effect of discriminating against 
minorities or women, or obligates the contractor to do the same, 
such implementation violates Executive Order 11246, as amend-
ed.)  
 

c. The contractor will encourage his present employees 
to refer minority group applicants for employment.  Information 
and procedures with regard to referring minority group applicants 
will be discussed with employees. 
 

 
 
 
 

5. Personnel Actions:  Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national origin, 
age or disability.  The following procedures shall be followed:  
 

a. The contractor will conduct periodic inspections of 
project sites to insure that working conditions and employee 
facilities do not indicate discriminatory treatment of project site 
personnel. 
 

b. The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any evidence of 
discriminatory wage practices. 
 

c. The contractor will periodically review selected 
personnel actions in depth to determine whether there is evidence 
of discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d. The contractor will promptly investigate all 
complaints of alleged discrimination made to the contractor in 
connection with his obligations under this contract, will attempt to 
resolve such complaints, and will take appropriate corrective 
action within a reasonable time.  If the investigation indicates that 
the discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform every 
complainant of all of his avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minority group and women employees, and 
applicants for employment. 

 
b. Consistent with the contractor's work force 

requirements and as permissible under Federal and State 
regulations, the contractor shall make full use of training programs, 
i.e., apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  Where feasible, 25 
percent of apprentices or trainees in each occupation shall be in 
their first year of apprenticeship or training.  In the event a special 
provision for training is provided under this contract, this 
subparagraph will be superseded as indicated in the special 
provision. 
 

d. The contractor will periodically review the training 
and promotion potential of minority group and women employees 
and will encourage eligible employees to apply for such training 
and promotion. 
 

7. Unions:  If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use his/her 
best efforts to obtain the cooperation of such unions to increase 
opportunities for minority groups and women within the unions, 
and to effect referrals by such unions of minority and female 
employees.  Actions by the contractor either directly or through a 
contractor's association acting as agent will include the procedures 
set forth below:  
 

a. The contractor will use best efforts to develop, in 
cooperation with the unions, joint training programs aimed toward 
qualifying more minority group members and women for member-
ship in the unions and increasing the skills of minority group 
employees and women so that they may qualify for higher paying 
employment. 
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b The contractor will use best efforts to incorporate an 
EEO clause into each union agreement to the end that such union 
will be contractually bound to refer applicants without regard to 
their race, color, religion, sex, national origin, age or disability. 
 

c. The contractor is to obtain information as to the 
referral practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of the 
labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to the 
SHA and shall set forth what efforts have been made to obtain such 
information. 
 

d. In the event the union is unable to provide the 
contractor with a reasonable flow of minority and women referrals 
within the time limit set forth in the collective bargaining 
agreement, the contractor will, through independent recruitment 
efforts, fill the employment vacancies without regard to race, color, 
religion, sex, national origin, age or disability; making full efforts 
to obtain qualified and/or qualifiable minority group persons and 
women.  (The DOL has held that it shall be no excuse that the 
union with which the contractor has a collective bargaining 
agreement providing for exclusive referral failed to refer minority 
employees.)  In the event the union referral practice prevents the 
contractor from meeting the obligations pursuant to Executive 
Order 11246, as amended, and these special provisions, such 
contractor shall immediately notify the SHA. 
 

8. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment:  The contractor shall not discriminate 
on the grounds of race, color, religion, sex, national origin, age or 
disability in the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. 
 

a. The contractor shall notify all potential subcontractors 
and suppliers of his/her EEO obligations under this contract. 
 

b. Disadvantaged business enterprises (DBE), as defined 
in 49 CFR 23, shall have equal opportunity to compete for and 
perform subcontracts which the contractor enters into pursuant to 
this contract.  The contractor will use his best efforts to solicit bids 
from and to utilize DBE subcontractors or subcontractors with 
meaningful minority group and female representation among their 
employees.  Contractors shall obtain lists of DBE construction 
firms from SHA personnel. 
 

c. The contractor will use his best efforts to ensure 
subcontractor compliance with their EEO obligations. 
 

9. Records and Reports:  The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of three 
years following completion of the contract work and shall be 
available at reasonable times and places for inspection by autho-
rized representatives of the SHA and the FHWA. 
 

a. The records kept by the contractor shall document the 
following: 
 

(1) The number of minority and non-minority group 
members and women employed in each work classification on the 
project; 
 

(2) The progress and efforts being made in 
cooperation with unions, when applicable, to increase employment 
opportunities for minorities and women; 
 

(3) The progress and efforts being made in locating, 
hiring, training, qualifying, and upgrading minority and female 
employees; and  

(4) The progress and efforts being made in securing 
the services of DBE subcontractors or subcontractors with 
meaningful minority and female representation among their 
employees. 
 

b. The contractors will submit an annual report to the 
SHA each July for the duration of the project, indicating the 
number of minority, women, and non-minority group employees 
currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-
1391.  If on-the-job training is being required by special provision, 
the contractor will be required to collect and report training data. 
 
III. NONSEGREGATED FACILITIES 
 

(Applicable to all Federal-aid construction contracts and to all 
related subcontracts of $10,000 or more.) 
 

a. By submission of this bid, the execution of this 
contract or subcontract, or the consummation of this material 
supply agreement or purchase order, as appropriate, the bidder, 
Federal-aid construction contractor, subcontractor, material 
supplier, or vendor, as appropriate, certifies that the firm does not 
maintain or provide for its employees any segregated facilities at 
any of its establishments, and that the firm does not permit its 
employees to perform their services at any location, under its 
control, where segregated facilities are maintained.  The firm 
agrees that a breach of this certification is a violation of the EEO 
provisions of this contract.  The firm further certifies that no 
employee will be denied access to adequate facilities on the basis 
of sex or disability. 
 

b. As used in this certification, the term “segregated 
facilities” means any waiting rooms, work areas, restrooms and 
washrooms, restaurants and other eating areas, timeclocks, locker 
rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and 
housing facilities provided for employees which are segregated by 
explicit directive, or are, in fact, segregated on the basis of race, 
color, religion, national origin, age or disability, because of habit, 
local custom, or otherwise.  The only exception will be for the 
disabled when the demands for accessibility override (e.g. disabled 
parking). 
 

c. The contractor agrees that it has obtained or will 
obtain identical certification from proposed subcontractors or 
material suppliers prior to award of subcontracts or consummation 
of material supply agreements of $10,000 or more and that it will 
retain such certifications in its files. 
 
IV. PAYMENT OF PREDETERMINED MINIMUM WAGE 
 

 (Applicable to all Federal-aid construction contracts exceeding 
$2,000 and to all related subcontracts, except for projects located 
on roadways classified as local roads or rural minor collectors, 
which are exempt.) 
 

1. General: 
 

a. All mechanics and laborers employed or working  
upon the site of the work will be paid unconditionally and not less 
often than once a week and without subsequent deduction or rebate 
on any account [except such payroll deductions as are permitted by 
regulations (29 CFR 3) issued by the Secretary of Labor under the 
Copeland Act (40 U.S.C. 276c)] the full amounts of wages and 
bona fide fringe benefits (or cash equivalents thereof) due at time 
of payment.  The payment shall be computed at wage rates not less 
than those contained in the wage determination of the Secretary of 
Labor (hereinafter “the wage determination”) which is attached 
hereto and made a part hereof, regardless of any contractual 
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relationship which may be alleged to exist between the contractor 
or its subcontractors and such laborers and mechanics.  The wage 
determination (including any additional classifications and wage 
rates conformed under paragraph 2 of this Section IV and the DOL 
poster (WH-1321) or Form FHWA-1495) shall be posted at all 
times by the contractor and its subcontractors at the site of the 
work in a prominent and accessible place where it can be easily 
seen by the workers.  For the purpose of this Section, contributions 
made or costs reasonably anticipated for bona fide fringe benefits 
under Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on 
behalf of laborers or mechanics are considered wages paid to such 
laborers or mechanics, subject to the provisions of Section IV, 
paragraph 3b, hereof.  Also, for the purpose of this Section, regular 
contributions made or costs incurred for more than a weekly period 
(but not less often than quarterly) under plans, funds, or programs, 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period.  Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of 
work actually performed, without regard to skill, except as 
provided in paragraphs 4 and 5 of this Section IV. 
 

b. Laborers or mechanics performing work in more than 
one classification may be compensated at the rate specified for 
each classification for the time actually worked therein, provided, 
that the employer's payroll records accurately set forth the time 
spent in each classification in which work is performed. 
 

c. All rulings and interpretations of the Davis-Bacon Act 
and related acts contained in 29 CFR 1, 3, and 5 are herein 
incorporated by reference in this contract. 
 

2. Classification: 
 

a. The SHA contracting officer shall require that any 
class of laborers or mechanics employed under the contract, which 
is not listed in the wage determination, shall be classified in 
conformance with the wage determination. 
 

b. The contracting officer shall approve an additional 
classification, wage rate and fringe benefits only when the 
following criteria have been met: 
 

(1) the work to be performed by the additional 
classification requested is not performed by a classification in the 
wage determination; 
 

(2) the additional classification is utilized in the area 
by the construction industry;  
 

(3) the proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination; and 
 

(4) with respect to helpers, when such a 
classification prevails in the area in which the work is performed. 
 

c. If the contractor or subcontractors, as appropriate, the 
laborers and mechanics (if known) to be employed in the addition-
al classification or their representatives, and the contracting officer 
agree on the classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of the 
action taken shall be sent by the contracting officer to the DOL, 
Administrator of the Wage and Hour Division, Employment Stan-
dards Administration, Washington, D.C. 20210.  The Wage and 
Hour Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action within 
30 days of receipt and so advise the contracting officer or will 
notify the contracting officer within the 30-day period that 
additional time is necessary. 

d. In the event the contractor or subcontractors, as 
appropriate, the laborers or mechanics to be employed in the 
additional classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, 
where appropriate), the contracting officer shall refer the questions, 
including the views of all interested parties and the recommenda-
tion of the contracting officer, to the Wage and Hour Administrator 
for determination.  Said Administrator, or an authorized represen-
tative, will issue a determination within 30 days of receipt and so 
advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary 
 

e. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 2c or 2d of this 
Section IV shall be paid to all workers performing work in the 
additional classification from the first day on which work is 
performed in the classification. 
 

3. Payment of Fringe Benefits: 
 

a. Whenever the minimum wage rate prescribed in the 
contract for a  class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor or 
subcontractors, as appropriate, shall either pay the benefit as stated 
in the wage determination or shall pay another bona fide fringe 
benefit or an hourly case equivalent thereof. 
 

b. If the contractor or subcontractor, as appropriate, does 
not make payments to a trustee or other third person, he/she may 
consider as a part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program, provided, that the Secre-
tary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been 
met.  The Secretary of Labor may require the contractor to set 
aside in a separate account assets for the meeting of obligations 
under the plan or program. 
 

4. Apprentices and Trainees (Programs of the U.S. DOL) 
and Helpers: 
 

a. Apprentices: 
 

(1) Apprentices will be permitted to work at less 
than the predetermined rate for the work they performed when they 
are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the DOL, Employment and 
Training Administration, Bureau of Apprenticeship and Training, 
or with a State apprenticeship agency recognized by the Bureau, or 
if a person is  employed in his/her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, 
who is not individually registered in the program, but who has 
been certified by the Bureau of Apprenticeship and Training or a 
State apprenticeship agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 
 

(2) The allowable ratio of apprentices to 
journeyman-level employees on the job site in any craft 
classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program.  
Any employee listed on a payroll at an apprentice wage rate, who 
is not registered or otherwise employed as stated above, shall be 
paid not less than the applicable wage rate listed in the wage 
determination for the classification of work actually performed.  In 
addition, any apprentice performing work on the job site in excess 
of the ratio permitted under the registered program shall be paid 
not less than the applicable wage rate on the wage determination 
for the work actually performed.  Where a contractor or 
subcontractor is performing construction on a project in a locality 
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other than that in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyman-level 
hourly rate) specified in the contractor's or subcontractor's 
registered program shall be observed. 
 

(3)  Every apprentice must be paid at not less than the 
rate specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeyman-level hourly 
rate specified in the applicable wage determination.  Apprentices 
shall be paid fringe benefits in accordance with the provisions of 
the apprenticeship program.  If the apprenticeship program does 
not specify fringe benefits, apprentices must be paid the full 
amount of fringe benefits listed on the wage determination for the 
applicable classification.  If the Administrator for the Wage and 
Hour Division determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in 
accordance with that determination. 
 

(4) In the event the Bureau of Apprenticeship and 
Training, or a State apprenticeship agency recognized by the 
Bureau, withdraws approval of an apprenticeship program, the 
contractor or subcontractor will no longer be permitted to utilize 
apprentices at less than the applicable predetermined rate for the 
comparable work performed by regular employees until an accept-
able program is approved. 
 

b. Trainees: 
 

(1) Except as provided in 29 CFR 5.16, trainees will 
not be permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the DOL, Employ-
ment and Training Administration. 
 

(2) The ratio of trainees to journeyman-level 
employees on the job site shall not be greater than permitted under 
the plan approved by the Employment and Training 
Administration.  Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be 
paid not less than the applicable wage rate on the wage determi-
nation for the classification of work actually performed.  In 
addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination for 
the work actually performed. 
 

(3) Every trainee must be paid at not less than the 
rate specified in the approved program for his/her level of 
progress, expressed as a percentage of the journeyman-level hourly 
rate specified in the applicable wage determination.  Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program.  If the trainee program does not mention fringe 
benefits, trainees shall be paid the full amount of fringe benefits 
listed on the wage determination unless the Administrator of the 
Wage and Hour Division determines that there is an apprenticeship 
program associated with the corresponding journeyman-level wage 
rate on the wage determination which provides for less than full 
fringe benefits for apprentices, in which case such trainees shall 
receive the same fringe benefits as apprentices. 
 

(4) In the event the Employment and Training 
Administration withdraws approval of a training program, the 
contractor or subcontractor will no longer be permitted to utilize 
trainees at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 
 

 
 

c. Helpers: 
 

Helpers will be permitted to work on a project if the 
helper classification is specified and defined on the applicable 
wage determination or is approved pursuant to the conformance 
procedure set forth in Section IV.2.  Any worker listed on a payroll 
at a helper wage rate, who is not a helper under a approved defini-
tion, shall be paid not less than the applicable wage rate on the 
wage determination for the classification of work actually per-
formed. 
 

5. Apprentices and Trainees (Programs of the U.S. DOT): 
 

Apprentices and trainees working under apprenticeship 
and skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection with 
Federal-aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV.  The straight time 
hourly wage rates for apprentices and trainees under such 
programs will be established by the particular programs.  The ratio 
of apprentices and trainees to journeymen shall not be greater than 
permitted by the terms of the particular program. 

 
6. Withholding: 

 
The SHA shall upon its own action or upon written request 

of an authorized representative of the DOL withhold, or cause to 
be withheld, from the contractor or subcontractor under this 
contract or any other Federal contract with the same prime 
contractor, or any other Federally-assisted contract subject to 
Davis-Bacon prevailing wage requirements which is held by the 
same prime contractor, as much of the accrued payments or 
advances as may be considered necessary to pay laborers and 
mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any laborer 
or mechanic, including any apprentice, trainee, or helper, em-
ployed or working on the site of the work, all or part of the wages 
required by the contract, the SHA contracting officer may, after 
written notice to the contractor, take such action as may be 
necessary to cause the suspension of any further payment, advance, 
or guarantee of funds until such violations have ceased. 
 

7. Overtime Requirements: 
 

No contractor or subcontractor contracting for any part of 
the contract work which may require or involve the employment of 
laborers, mechanics, watchmen, or guards (including apprentices, 
trainees, and helpers described in paragraphs 4 and 5 above) shall 
require or permit any laborer, mechanic, watchman, or guard in 
any workweek in which he/she is employed on such work, to work 
in excess of 40 hours in such workweek unless such laborer, 
mechanic, watchman, or guard receives compensation at a rate not 
less than one-and-one-half times his/her basic rate of pay for all 
hours worked in excess of 40 hours in such workweek. 
 

8. Violation: 
 

Liability for Unpaid Wages; Liquidated Damages:  In the 
event of any violation of the clause set forth in paragraph 7 above, 
the contractor and any subcontractor responsible thereof shall be 
liable to the affected employee for his/her unpaid wages.  In 
addition, such contractor and subcontractor shall be liable to the 
United States (in the case of work done under contract for the 
District of Columbia or a territory, to such District or to such 
territory) for liquidated damages.  Such liquidated damages shall 
be computed with respect to each individual laborer, mechanic, 
watchman, or guard employed in violation of the clause set forth in 
paragraph 7, in the sum of $10 for each calendar day on which 
such employee was required or permitted to work in excess of the 
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standard work week of 40 hours without payment of the overtime 
wages required by the clause set forth in paragraph 7. 
 

9. Withholding for Unpaid Wages and Liquidated 
Damages: 
 

The SHA shall upon its own action or upon written request 
of any authorized representative of the DOL withhold, or cause to 
be withheld, from any monies payable on account of work 
performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime 
contractor, or any other Federally-assisted contract subject to the 
Contract Work Hours and Safety Standards Act, which is held by 
the same prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph 8 above. 
 
V. STATEMENTS AND PAYROLLS 
 

(Applicable to all Federal-aid construction contracts exceeding 
$2,000 and to all related subcontracts, except for projects located 
on roadways classified as local roads or rural collectors, which are 
exempt.) 
 

1. Compliance with Copeland Regulations (29 CFR 3): 
 

The contractor shall comply with the Copeland Regula-
tions of the Secretary of Labor which are herein incorporated by 
reference. 
 

2. Payrolls and Payroll Records: 
 

a. Payrolls and basic records relating thereto shall be 
maintained by the contractor and each subcontractor during the 
course of the work and preserved for a period of 3 years from the 
date of completion of the contract for all laborers, mechanics, 
apprentices, trainees, watchmen, helpers, and guards working at 
the site of the work. 
 

b. The payroll records shall contain the name, social 
security number, and address of each such employee; his or her 
correct classification; hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or 
cash equivalent thereof the types described in Section 1(b)(2)(B) of 
the Davis Bacon Act); daily and weekly number of hours worked; 
deductions made; and actual wages paid.  In addition, for Appala-
chian contracts, the payroll records shall contain a notation indicat-
ing whether the employee does, or does not, normally reside in the 
labor area as defined in Attachment A, paragraph 1.  Whenever the 
Secretary of Labor, pursuant to Section IV, paragraph 3b, has 
found that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits 
under a plan or program described in Section 1(b)(2)(B) of the 
Davis Bacon Act, the contractor and each subcontractor shall 
maintain records which show that the commitment to provide such 
benefits is enforceable, that the plan or program is financially 
responsible, that the plan or program has been communicated in 
writing to the laborers or mechanics affected, and show the cost 
anticipated or the actual cost incurred in providing benefits.  
Contractors or subcontractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprentices and trainees, and ratios and wage rates 
prescribed in the applicable programs. 
 

 
 
 
 
 

c. Each contractor and subcontractor shall furnish, each 
week in which any contract work is performed, to the SHA 
resident engineer a payroll of wages  paid each of its employees 
(including apprentices, trainees, and helpers, described in Section 
IV, paragraphs 4 and 5, and watchmen and guards engaged on 
work during the preceding weekly payroll period).  The payroll 
submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph 2b of this 
Section V.  This information may be submitted in any form 
desired.  Optional Form WH-347 is available for this purpose and 
may be purchased from the Superintendent of Documents (Federal 
stock number 029-005-0014-1), U.S. Government Printing Office, 
Washington, D.C. 20402.  The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
 

d. Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or subcon-
tractor or his/her agent who pays or supervises the payment of the 
persons employed under the contract and shall certify the follow-
ing: 
 

(1) that the payroll for the payroll period contains 
the information required to be maintained under paragraph 2b of 
this Section V and that such information is correct and complete; 
 

(2) that such laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, 
without rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full wages 
earned, other than permissible deductions as set forth in the 
Regulations, 29 CFR 3; 
 

(3) that each laborer or mechanic has been paid not 
less that the applicable wage rate and fringe benefits or cash 
equivalent for the classification of worked performed, as specified 
in the applicable wage determination incorporated into the 
contract. 
 

e. The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the “Statement 
of Compliance” required by paragraph 2d of this Section V. 
 

f. The falsification of any of the above certifications 
may subject the contractor to civil or criminal prosecution under 18 
U.S.C. 1001 and 31 U.S.C. 231. 
 

g. The contractor or subcontractor shall make the 
records required under paragraph 2b of this Section V available for 
inspection, copying, or transcription by authorized representatives 
of the SHA, the FHWA, or the DOL, and shall permit such repre-
sentatives to interview employees during working hours on the job.  
If the contractor or subcontractor fails to submit the required 
records or to make them available, the SHA, the FHWA, the DOL, 
or all may, after written notice to the contractor, sponsor, applicant, 
or owner, take such actions as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds.  
Furthermore, failure to submit the required records upon request or 
to make such records available may be grounds for debarment 
action pursuant to 29 CFR 5.12. 
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VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 
 

1. On all Federal-aid contracts on the National Highway 
System, except those which provide solely for the installation of 
protective devices at railroad grade crossings, those which are 
constructed on a force account or direct labor basis, highway 
beautification contracts, and contracts for which the total final 
construction cost for roadway and bridge is less than $1,000,000 
(23 CFR 635) the contractor shall: 
 

a. Become familiar with the list of specific materials and 
supplies contained in Form FHWA-47, “Statement of Materials 
and Labor Used by Contractor of Highway Construction Involving 
Federal Funds,” prior to the commencement of work under this 
contract. 
 

b. Maintain a record of the total cost of all materials and 
supplies purchased for and incorporated in the work, and also of 
the quantities of those specific materials and supplies listed on 
Form FHWA-47, and in the units shown on Form FHWA-47. 
 

c. Furnish, upon the completion of the contract, to the 
SHA resident engineer on Form FHWA-47 together with the data 
required in paragraph 1b relative to materials and supplies, a final 
labor summary of all contract work indicating the total hours 
worked and the total amount earned. 
 

2. At the prime contractor's option, either a single report 
covering all contract work or separate reports for the contractor 
and for each subcontract shall be submitted. 
 
VII. SUBLETTING OR ASSIGNING THE CONTRACT 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a greater 
percentage if specified elsewhere in the contract) of the total 
original contract price, excluding any specialty items designated by 
the State.  Specialty items may be performed by subcontract and 
the amount of any such specialty items performed may be deducted 
from the total original contract price before computing the amount 
of work required to be performed by the contractor's own organiza-
tion (23 CFR 635). 
 

a. “Its own organization” shall be construed to include 
only workers employed and paid directly by the prime contractor 
and equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor, assignee, or agent of the prime 
contractor. 
 

b. “Specialty Items” shall be construed to be limited to 
work that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid on the contract as a 
whole and in general are to be limited to minor components of the 
overall contract. 
 

2. The contract amount upon which the requirements set forth 
in paragraph 1 of Section VII is computed includes the cost of 
material and manufactured products which are to be purchased or 
produced by the contractor under the contract provisions. 
 

3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the SHA contracting officer determines is 
necessary to assure the performance of the contract. 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the SHA 
contracting officer, or authorized representative, and such consent 
when given shall not be construed to relieve the contractor of any 
responsibility for the fulfillment of the contract.  Written consent 
will be given only after the SHA has assured that each subcontract 
is evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
VIII. SAFETY: ACCIDENT PREVENTION 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws governing 
safety, health, and sanitation (23 CFR 635).  The contractor shall 
provide all safeguards, safety devices and protective equipment 
and take any other needed actions as it determines, or as the SHA 
contracting officer may determine, to be reasonably necessary to 
protect the life and health of employees on the job and the safety of 
the public and to protect property in connection with the 
performance of the work covered by the contract. 
 

2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any subcontractor 
shall not permit any employee, in performance of the contract, to 
work in surroundings or under conditions which are unsanitary, 
hazardous or dangerous to his/her health or safety, as determined 
under construction safety and health standards (29 CFR 1926) 
promulgated by the Secretary of Labor, in accordance with Section 
107 of the Contract Work Hours and Safety Standards Act (40 
U.S.C. 333). 
 

3. Pursuant to 29 CFR 1926.3, it is a condition of this 
contract that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry out 
the duties of the Secretary under Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 333). 
 
IX. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 

In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal-aid 
highway projects, it is essential that all persons concerned with the 
project perform their functions as carefully, thoroughly, and 
honestly as possible.  Willful falsification, distortion, or misrepre-
sentation with respect to any facts related to the project is a 
violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, the following 
notice shall be posted on each Federal-aid highway project (23 
CFR 635) in one or more places where it is readily available to all 
persons concerned with the project: 
 
NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-

AID HIGHWAY PROJECTS 
 
18 U.S.C. 1020 reads as follows: 
 

“Whoever, being an officer, agent, or employee of the 
United States, or of any State or Territory, or whoever, 
whether a person, association, firm, or corporation, 
knowingly makes any false statement, false representation, 
or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or 
quality of the work performed or to be performed, or the 
cost thereof in connection with the submission of plans, 
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maps, specifications, contracts, or costs of construction on 
any highway or related project submitted for approval to 
the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement, false repre-
sentation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed 
or to be performed, or materials furnished or to be 
furnished, in connection with the construction of any 
highway or related project approved by the Secretary of 
Transportation; or 

 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, 
certificate, or report submitted pursuant to provisions of 
the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 
355), as amended and supplemented; 
Shall be fined not more that $10,000 or imprisoned not 
more than 5 years or both.” 

  
X. IMPLEMENTATION OF CLEAN AIR ACT AND 
FEDERAL WATER POLLUTION CONTROL ACT 
 

(Applicable to all Federal-aid construction contracts and to all 
related subcontracts of $100,000 or more.) 
 

By submission of this bid or the execution of this contract, or 
subcontract, as appropriate, the bidder, Federal-aid construction 
contractor, or subcontractor, as appropriate, will be deemed to have 
stipulated as follows: 
 

1. That any facility that is or will be utilized in the 
performance of this contract, unless such contract is exempt under 
the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as 
amended by Pub.L. 91-604), and under the Federal Water Pollution 
Control Act, as amended (33 U.S.C. 1251 et seq., as amended by 
Pub.L. 92-500), Executive Order 11738, and regulations in 
implementation thereof (40 CFR 15) is not listed, on the date of 
contract award, on the U.S. Environmental Protection Agency 
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 
 

2. That the firm agrees to comply and remain in compliance 
with all the requirements of Section 114 of the Clean Air Act and 
Section 308 of the Federal Water Pollution Control Act and all 
regulations and guidelines listed thereunder. 
 

3. That the firm shall promptly notify the SHA of the receipt 
of any communication from the Director, Office of Federal Activi-
ties, EPA, indicating that a facility that is or will be utilized for the 
contract is under consideration to be listed on the EPA List of 
Violating Facilities. 
 

4. That the firm agrees to include or cause to be included the 
requirements of paragraph 1 through 4 of this Section X in every 
nonexempt subcontract, and further agrees to take such action as 
the government may direct as a means of enforcing such require-
ments. 
 
XI. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 

1. Instructions for Certification - Primary Covered 
Transactions: 
 

(Applicable to all Federal-aid contracts - 49 CFR 29) 
 

a. By signing and submitting this proposal, the 
prospective primary participant is providing the certification set 
out below. 

b. The inability of a person to provide the certification 
set out below will not necessarily result in denial of participation in 
this covered transaction.  The prospective participant shall submit 
an explanation of why it cannot provide the certification set out 
below.  The certification or explanation will be considered in 
connection with the department or agency's determination whether 
to enter into this transaction.  However, failure of the prospective 
primary participant to furnish a certification or an explanation shall 
disqualify such a person from participation in this transaction. 
 

c. The certification in this clause is a material 
representation of fact upon which reliance was placed when the 
department or agency determined to enter into this transaction.  If 
it is later determined that the prospective primary participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department or 
agency may terminate this transaction for cause of default. 

 
d. The prospective primary participant shall provide 

immediate written notice to the department or agency to whom this 
proposal is submitted if any time the prospective primary partici-
pant learns that its certification was erroneous when submitted or 
has become erroneous by reason of changed circumstances. 
 

e. The terms “covered transaction,” “debarred,” 
“suspended,” “ineligible,” “lower tier covered transaction,” 
“participant,” “person,” “primary covered transaction,” 
“principal,” “proposal,” and “voluntarily excluded,” as used in this 
clause, have the meanings set out in the Definitions and Coverage 
sections of rules implementing Executive Order 12549.  You may 
contact the department or agency to which this proposal is 
submitted for assistance in obtaining a copy of those regulations. 
 

f. The prospective primary participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into any 
lower tier covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the 
department or agency entering into this transaction. 
 

g. The prospective primary participant further agrees by 
submitting this proposal that it will include the clause titled 
“Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction,” provided 
by the department or agency entering into this covered transaction, 
without modification, in all lower tier covered transactions and in 
all solicitations for lower tier covered transactions. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or volun-
tarily excluded from the covered transaction, unless it knows that 
the certification is erroneous.  A participant may decide the method 
and frequency by which it determines the eligibility of its 
principals.  Each participant may, but is not required to, check the 
nonprocurement portion of the “Lists of Parties Excluded From 
Federal Procurement or Nonprocurement Programs” (Nonprocure-
ment List) which is compiled by the General Services Administra-
tion. 
 

i. Nothing contained in the foregoing shall be construed 
to require establishment of a system of records in order to render in 
good faith the certification required by this clause.  The knowledge 
and information of participant is not required to exceed that which 
is normally possessed by a prudent person in the ordinary course of 
business dealings. 
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j. Except for transactions authorized under paragraph f 
of these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to other 
remedies available to the Federal Government, the department or 
agency may terminate this transaction for cause or default. 
 

* * * * * 
 

Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion--Primary Covered Transactions 

 
1. The prospective primary participant certifies to the best of 

its knowledge and belief, that it and its principals: 
 

a. Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
covered transactions by any Federal department or agency; 
 

b. Have not within a 3-year period preceding this 
proposal been convicted of or had a civil judgement rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a 
public (Federal, State or local) transaction or contract under a 
public transaction; violation of Federal or State antitrust statutes or 
commission of embezzlement, theft, forgery, bribery, falsification 
or destruction of records, making false statements, or receiving 
stolen property; 
 

c. Are not presently indicted for or otherwise criminally 
or civilly charged by a governmental entity (Federal, State or local) 
with commission of any of the offenses enumerated in paragraph 
1b of this certification; and 
 

d. Have not within a 3-year period preceding this 
application/proposal had one or more public transactions (Federal, 
State or local) terminated for cause or default. 
 

2. Where the prospective primary participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this proposal. 
 

* * * * * 
 

2. Instructions for Certification - Lower Tier Covered 
Transactions: 
 

(Applicable to all subcontracts, purchase orders and other 
lower tier transactions of $25,000 or more - 49 CFR 29) 
 

a. By signing and submitting this proposal, the 
prospective lower tier is providing the certification set out below. 
 

b. The certification in this clause is a material 
representation of fact upon which reliance was placed when this 
transaction was entered into.  If it is later determined that the 
prospective lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the Federal 
Government, the department, or agency with which this transaction 
originated may pursue available remedies, including suspension 
and/or debarment. 
 

c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of changed 
circumstances. 
 

d. The terms “covered transaction,” “debarred,” 
“suspended,” “ineligible,” “primary covered transaction,” 
“participant,” “person,” “principal,” “proposal,” and “voluntarily 
excluded,” as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of rules implementing 
Executive Order 12549.  You may contact the person to which this 
proposal is submitted for assistance in obtaining a copy of those 
regulations. 
 

e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into any 
lower tier covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the 
department or agency with which this transaction originated. 
 

f. The prospective lower tier participant further agrees 
by submitting this proposal that it will include this clause titled 
“Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction,” without 
modification, in all lower tier covered transactions and in all 
solicitations for lower tier covered transactions. 
 

g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or volun-
tarily excluded from the covered transaction, unless it knows that 
the certification is erroneous.  A participant may decide the method 
and frequency by which it determines the eligibility of its 
principals.  Each participant may, but is not required to, check the 
Nonprocurement List. 
 

h. Nothing contained in the foregoing shall be construed 
to require establishment of a system of records in order to render in 
good faith the certification required by this clause.  The knowledge 
and information of participant is not required to exceed that which 
is normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

i. Except for transactions authorized under paragraph e 
of these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to other 
remedies available to the Federal Government, the department or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 

* * * * * 
 

Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion--Lower Tier Covered Transactions: 

 
1. The prospective lower tier participant certifies, by 

submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this 
transaction by any Federal department or agency. 
 

2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such prospec-
tive participant shall attach an explanation to this proposal. 
 

* * * * * 
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b. If any funds other than Federal appropriated funds 
have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection 
with this Federal contract, grant, loan, or cooperative agreement, 
the undersigned shall complete and submit Standard Form-LLL, 
“Disclosure Form to Report Lobbying,” in accordance with its 
instructions. 

XII. CERTIFICATION REGARDING USE OF 
CONTRACT FUNDS FOR LOBBYING 
 

(Applicable to all Federal-aid construction contracts and to all 
related subcontracts which exceed $100,000 - 49 CFR 20) 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her knowledge 
and belief, that: 
  

a. No Federal appropriated funds have been paid or will 
be paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or employee 
of Congress, or an employee of a Member of Congress in 
connection with the awarding of any Federal contract, the making 
of any Federal grant, the making of any Federal loan, the entering 
into of any cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any Federal contract, 
grant, loan, or cooperative agreement. 

2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31 U.S.C. 
1352.  Any person who fails to file the required certification shall 
be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting his 
or her bid or proposal that he or she shall require that the language 
of this certification be included in all lower tier subcontracts, 
which exceed $100,000 and that all such recipients shall certify 
and disclose accordingly. 

 
 
 

 
 



  
GENERAL DECISION: UT20030025 09/10/2004 UT25  
 
Date: September 10, 2004 
General Decision Number: UT20030025 09/10/2004 
 
Superseded General Decision Number: UT020025 
 
State: Utah 
 
Construction Type: Highway 
 
County: Salt Lake County in Utah. 
 
HIGHWAY CONSTRUCTION PROJECTS 
 
Modification Number     Publication Date 
           0             06/13/2003 
           1             02/27/2004 
           2             03/05/2004 
           3             09/10/2004 
 
* CARP0034-006 07/01/2004 
                                   Rates          Fringes 
 
  Pile Driver....................$ 29.90           17.175 
-----------------------
ENGI0003-017 07/01/2000 

----------------------------------------- 

                                   Rates          Fringes 
  Power equipment operators: 
     Asphalt finishing machine...$ 20.42             9.23 
     Backhoe, tire & track over  
     5 cubic yards...............$ 21.42             9.23 
     Blade smooth/finish.........$ 21.42             9.23 
     Bulldozer, over D7..........$ 20.42             9.23 
     Crane, 45 to 100 tons.......$ 23.04             9.23 
     Crane, under 45 tons........$ 21.75             9.23 
     Loader, over 10 cubic yards.$ 21.42             9.23 
     Lube & service engineer.....$ 19.42             9.23 
     Scraper, single engine......$ 20.42             9.23 
     Sheepfoot compactor.........$ 18.11             9.23 
     Tractor, small rubber tire  
     with attachments............$ 19.42             9.23 
     Truck crane oiler...........$ 18.46             9.23 
-----------------------
IRON0027-002 07/01/2003 

----------------------------------------- 

                                   Rates          Fringes 
  Ironworkers; Structural,  
  Reinforcing and Ornamental.....$ 21.76             9.67 
---------------------------------------------------------------- 
 SUUT1992-004 03/24/1992 
                                   Rates          Fringes 
 
  Carpenter......................$ 16.13             2.27 
  Cement Mason...................$ 14.40             2.41 
  Electrician....................$ 16.50             3.19 
  Flagger........................$  6.88             1.57 
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  Ironworkers: 
     Fence Erection (Unloading  
     with Power Equipment;  
     Aligning of Posts;  
     Installation of Wire  
     Fabric, Lateral Struts,  
     Bracing, Gates and Hardware)$ 16.65             3.65 
  Laborers: 
     Air Track and similar Drills$ 12.77             2.79 
     Asphalt Raker...............$ 12.27             2.66 
     Concrete Laborer  
     (Compaction, underground  
     find grading, operation of  
     shute or bucket.............$ 12.27             2.66 
     Fence Erection Laborer  
     (Clearing of right of way,  
     unloading of materials by  
     hand, digging of post  
     holes and pouring of  
     concrete in connection  
     therewithin.................$ 12.27             2.66 
     General Laborer.............$ 12.27             2.66 
     Grade Laborer (Uses hand  
     held level to check grade,  
     inserts grade stakes in  
     concrete....................$ 12.27             2.66 
     Landscape...................$ 12.27             2.66 
     Pipelayer (Smooths sides  
     and bottom of trenches,  
     rigging of pipe, assembles  
     and installs concrete and  
     tile pipe...................$ 12.60             2.79 
     Power Tools Cutting Torch,  
     Operator of gasoline,  
     electric or pneumatic  
     tools, (E.G. compressor,  
     compactor, jackhammer,  
     vibrator, concrete saw  
     chain saw, and concrete  
     cutting Torch...............$ 12.52             2.89 
     Sandblaster (Surface that  
     will not be repainted  
     except for highway striping)$ 12.50             2.64 
  Painter 
     Sandblaster (All surfaces  
     that will be repainted  
     except highway striping)....$ 14.05             1.62 
     Spray.......................$ 14.05             1.62 
  Power equipment operators: 
     Backhoe, Tire & Track  
     under 5 cu. yds.............$ 15.89             5.68 
     Backhoe/Loader Combo........$ 18.72             6.93 
     Blade, Rough................$ 16.48             5.91 
     Bulldozer, D7 or less.......$ 16.89             7.23 
     Compactor...................$ 17.47             6.93 
     Concrete Batch Plant........$ 18.05             7.23 
     Concrete Pump Operator......$ 16.44             7.08 
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     Crusher.....................$ 18.05             7.08 
     Grade Setter................$ 17.15             7.23 
     Heavy Duty Repairman........$ 17.80             6.52 
     Laydown Machine,  
     Asphalt/Concrete............$ 15.87             5.56 
     Loader, 2 1/2 to 10 cu. yds.$ 18.25             6.23 
     Loader, under 2 1/2 cu. yds.$ 17.32             6.93 
     Mixer.......................$ 17.15             7.23 
     Oiler.......................$ 16.48             7.08 
     Paver Asphalt/Concrete......$ 15.87             5.56 
     Roller, Asphalt.............$ 14.77             5.15 
     Roller, Grade/Compaction....$ 16.62             6.34 
     Screedman...................$ 14.41             5.35 
     Tractor, Small Rubber Tire..$ 16.86             6.73 
  Truck drivers: 
     Dump Trucks - Water level  
     capacity (Bottom, end and  
     side), including dumpster  
     truck, turnwagons, turna-  
     rockers and dumpcrete): 
      8 cu. yds. and less than  
      14 cu. yds.................$ 15.99             5.03 
      Less than 8 cu. yds........$ 15.84             5.72 
     Mechanic, Truck.............$ 16.84             5.87 
     Oiler Spreader Operator,  
     where boot man is not  
     required....................$ 11.97             2.91 
     Pick Up Truck...............$ 15.69             5.72 
     Sweeper Truck...............$ 16.21             6.55 
     Transport Truck.............$ 14.90             3.84 
     Water, fuel and Oil Trucks 
      1200 gallons to less than  
      2500 gallons...............$ 15.84             5.42 
      2500 gallons to less than  
      4000 gallons...............$ 15.99             5.25 
      4000 gallons to less than  
      6000 gallons...............$ 16.36             5.61 
      Less than 1200 gallons.....$ 15.72             5.42 
-----------------------
TEAM0222-001 07/01/2003 

----------------------------------------- 

                                   Rates          Fringes 
  Truck Driver, Dump 
     Dump Trucks - Water Level  
     Capacity (Bottom, End and  
     Side), Including Dumpster  
     Truck, Turnawagons,  
     Turnarockers and  
     Dumpcrete: 14 cu yds. and  
     less than 35 cu. yds........$ 16.49             7.52 
---------------------------------------------------------------- 
TEAM0222-007 07/01/2003 
                                   Rates          Fringes 
  Truck Driver - Transit Mix 
     0 cu. yds. to 8 cu. yds.....$ 16.415            7.52 
     8 1/4 cu. yds. to 14 cu.  
     yds.........................$ 16.515            7.52 
---------------------------------------------------------------- 

 UT20030025  Page 3 



WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
---------------------------------------------------------------- 
 
            WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
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The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
   END OF GENERAL DECISION 
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XVII. Special Provisions and Supplemental Specifications 
 

 
 



Prosecution and Progress 
00555M 

Page 1 of  2 

November 5, 2003 
 

SPECIAL PROVISION 
NH-9999(392) 

SECTION 00555 M 
 

PROSECUTION AND PROGRESS 
 
PART 1 GENERAL 
Add the following to paragraph 1.3 Notice to Proceed: 

 
C. UDOT reserves the right to cancel or modify this contract based on budgeting 

conditions and available funds at the time of construction. 
 
 
Add the following to Paragraph 1.9 Limitation of Operations: 

 
D.   SR-171, 1300 East to I-215  

 
Work for this section begins west of 1300 East at approximately MP 12.4.  The 
section continues east to the edge of concrete, at approximately MP 12.51.  The 
section begins again near 1443 East at the edge of asphalt (approximately  
MP 12.59).  The section ends at the east side of the I-215 East structure.  

  
All lanes must be open to traffic Monday-Friday after 4pm.  During working 
hours one lane must remain open to traffic.  During non-working times all lanes 
must be open to traffic.  Weekend work will be allowed with approval from the 
Engineer. 
 
Rotomilling will be required on this section.  In locations where asphalt curb 
exists, rotomill asphalt curb flush with rotomilled pavement where applicable.  
Coordinate with the Engineer prior to performing the work. 
 
Some minor striping changes will be required between 2300 East and 2700 East.  
Coordinate with the Engineer prior to placing permanent pavement markings in 
this area. 
 
Salt Lake City will be completing some utility upgrades on SR-171, the 
Contractor will be required coordinate the work in this contract with Salt Lake 
City.  Work on SR-171 will not begin until after July 4, 2005. 

 
SR-209, State Street to 1300 East 
 
Work for this section begins on the east side of State Street at approximately 
MP 7.4.  The project ends west of 1300 East at approximately MP 9.71. 
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Lane closures are restricted to Monday thru Friday with no work or lane 
restrictions Westbound between 7am to 8:30am and Eastbound 4pm to 7pm.    
During working hours, flagging operations are required with one lane remaining 
open to traffic.  During non-working times all lanes must be open to traffic.  
Weekend work will be allowed with approval from the Engineer. 
At 700 East the Contractor will not be required to rotomill or pave through the 
intersection.  Start and stop rotomilling and paving at the radius returns at this 
intersection.  Staker and Parsons Co. will be paving 700 East, the Contractor will 
be required to coordinate with Staker and Parsons.  
 
A new intersection is being constructed at 1300 East, it is the responsibility of the 
Contractor to coordinate their work with that project. 
 
The Contractor will be required to maintain access to Alta View Hospital and will 
be required to contact the hospital emergency services when working near the 
hospital.   
 
No work will be allowed two hours prior to or after any events being held at the 
Sandy City Amphitheater located on the Northwest corner of 1300 East and 9400 
South. 
 
The Contractor will also be required to coordinate with the UTA when working 
near the Trax lines on 9000 South. 

 
Rotomilling is required on this section.   
 
General  
 
Traffic will be allowed to drive on the rotomilled surface for no longer than 7 
calendar days. 
 
Temporary traffic striping must be in place before traffic is allowed on the 
rotomilled surface. 
 
Prior to construction, the Contractor shall contact Salt Lake County, Steve Kiesel 
at 468-2043 regarding any permits and procedures that may be required to 
reconstruct monument boxes.  

 
The Contractor shall also inform the traveling public of upcoming work 7 
calendar days prior to the start of construction with Variable Message Signs.  The 
message will be determined by the Engineer.  During construction the VMS and 
signing shall be placed according to the Maintenance of  Traffic Concept attached 
to this package. 

 
No work or lane restrictions will be allowed on Holidays or Holiday weekends 
May 27th – 30th, July 1st – 4th, July 22nd – 25th, September 2nd – 5th, and any special 
events as determined by the Engineer. 

END OF SECTION 
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SPECIAL PROVISION 
NH-9999(392) 

SECTION 00725 M 

SCOPE OF WORK 
 
PART 1 GENERAL 
Add the following to paragraph 1.3 Intent of Contract: 
 

B. Scheduling of work shall be approved by the Engineer Ten (10) days prior to 
beginning work on any portion of this project.  See Special Provision 00555M             
for working time restrictions.   

 
C. The quantities shown in the bidding schedule are for estimating purposes only and       

are to establish unit prices.   
 

D. It is the responsibility of the Contractor to document the location of the existing 
striping, pavement messages, manholes, monuments, valve boxes, cleanout boxes by 
GPS or Total station.  A copy will be furnished to the Engineer   for his approval 
before any work begins.  The Contractor is responsible to coordinate with the utility 
companies before working on any utilities.  The Contractor is responsible for the 
layout of the new striping and pavement messages.  The Contractor is responsible to 
locate, after paving, manholes, valve boxes, monuments and clean out boxes.  The 
cost for the adjusted utilities will include the cost to lower, raise and plate the utility.  
The utilities will be plated at the end of each day and all lanes open to traffic. 

 
E. At the locations of pedestrian access ramps the asphalt will be flush with the lip of                 

gutter.  
 

F. At the beginning and end of the sections and at each side street the existing pavement 
will be milled to provide a smooth transition.  The transition will be a minimum taper 
of 50’ per inch.  The Contractor shall schedule operations to reduce the longitudinal 
drop off between the travel lanes. 

 
G. As part of this contract, the major signalized intersections will be milled and paved to 

the end of the radius returns.  Refer to Section IX, Typical Sections or Detail Sheets 
for detail. 

 
H. At the I-215 East structure, rotomill entire length of structure, including the 

intersection to the east to a depth of four inches with a one inch overlay. 
 

END OF SECTION 
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February 24, 2005 
SPECIAL PROVISION 

 
NH-9999(392) 

 
SECTION 00820M 

 

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 
Delete Article 1.16 and replace with the following: 
 
1.16 INSURANCE REQUIREMENTS 
 

A. Workers’ Compensation Insurance 
1. Provide Workers’ Compensation Insurance to cover full liability.  As a 

minimum, comply with the statutory limits defined by the State of Utah. 
 

B. General Liability Insurance 
1. Provide General Liability insurance with the following minimum limits of 

liability: 
 a. $1,000,000 Bodily Injury and Property Damage – Each Accident 

b. $2,000,000 General Aggregate 
c. $2,000,000 Products and Complete Operations Annual Aggregate 

 
 C. Excess General Liability Insurance 
  1. Provide Excess Liability Insurance with the following minimum limits: 

a. $1,000,000 Each Claim 
 

D. Automobile Liability Insurance 
1. Provide Automobile Liability Insurance for claims arising from the 

ownership, maintenance, or use of motor vehicles involved in project work 
with the following minimum limits: 
a. $1,000,000 Combined single Limit Bodily Injury and Property 

Damage per Occurrence 
 
 E. Provide the following for all required liability insurance policies: 

1. Where and when applicable, name as insured, only in respect to work to 
be performed under this Contract, the State of Utah and all institutions, 
agencies, departments, authorities, and instrumentalities, and while acting 
within the scope of their duties, all volunteers as well as members of 
governing bodies, boards, commissions, and advisory committees. 

2. Coverage for the above insured is primary and not contributing. 
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3. Incorporate into the insurance policy this statement: “Insurance coverage 
is extended to include claims reported up to one year beyond the date of 
substantial completion of this Contract.” 

 
F. Provide UDOT with certificates of insurance showing coverage as required above 

at the time the contract is executed and maintain the policy in force during the 
entire period of the Contract.  The certificates will also state that the policies 
required are endorsed to give UDOT (the Engineer) not less than 30 days prior 
notice in the event of cancellation or change in coverage. 

 
G. Regardless of the Contractor insurance requirements required in this section, 

insolvency, bankruptcy, or failure of any insurance company to pay all claims 
accrued does not relieve Contractor of any obligations. 

 
H. Endorse all policies to include waivers of subrogation in favor of UDOT. 
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Supplemental Specification 
2005 Standard Specification Book 

 

SECTION 01284 
 

PROMPT PAYMENT 
 
Add Section 01284: 
 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 
 A. This section applies only to Federal-Aid Contracts. 
 

B. Requirements applicable to Contractors, subcontractors, service providers, 
material suppliers, and all tier subcontractors, service providers, and suppliers. 

 
1.2 PROGRESS PAYMENTS 
 

A. Include in subcontract, service, or purchase agreement language agreeing to pay 
promptly as required by this specification. 

 
B. Pay subcontractors for satisfactory performance of sublet work, no later than 10 

working days after receipt of payment by the Department. 
1. Certify that payment has been made to all subcontractors for the work 

performed and paid for on the most recent Department pay estimate. 
2. Provide documentation showing Department estimate number, bid item, 

quantities, and dollar amounts paid to subcontractors, including payments 
for contract bid items that are partially sublet. 

 
C. Pay Material Suppliers and Service Suppliers within 30 calendar days after receipt 

of payment for work that includes materials and or services. 
 

D. Submit the following to the Engineer within five working days after paying 
subcontractor(s), service provider(s), or material supplier(s): 
1. A certified statement in the form of an affidavit on letterhead, including 

the signature of a legally responsible official, certifying: 
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a. That payment of the total dollar amount paid to each entity has 
been made in accordance with all requirements of the contract and 
special provisions, and 

 
b. That the dollar amount paid is the total amount due for work or 

services performed or materials purchased through the most 
current pay estimate. 

 
1.3 RETAINED MONEY  
 

A. Include in subcontract, service, or purchase agreement language agreeing to pay 
retained money for subcontract, service, or purchase agreement upon satisfactory 
completion of the work and acceptance by the Department. 

 
B. For purposes of this Section, a subcontractor’s work is considered satisfactorily 

completed when all work included in the subcontract is complete, in accordance 
with all requirements of the contract, and documented as required by the recipient.  
When a recipient has partially accepted a portion of the work, that portion of work 
performed is considered to be satisfactorily completed. 

 
C. Require written notification from the subcontractor when all subcontract items are 

complete. 
1. Notify the Engineer in writing within two working days after written 

notification from the subcontractor. 
2. The Engineer schedules and coordinates an inspection for acceptance of 

the work within three working days. 
3. Receive notification from the Department in writing when the work is 

considered to be satisfactorily complete and accepted.  Acceptance of the 
work includes all requirements of the contract and agreement on pay 
quantities. 

4. Upon acceptance of the work, the Department releases an amount equal to 
the subcontractor’s retainage. Submit to the Engineer a certified statement: 
a. In the form of an affidavit on letterhead, including the signature of 

a legally responsible official, and the signature of a legally 
responsible official for the subcontractor, certifying that the total 
amount due is the total retention. 

 
D. Pay retained money owed to the subcontractor for satisfactory completion of the 

accepted work no later than 30 calendar days after receipt of payment from the 
Department. 
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E. Submit to the Engineer within five workdays after making payment a certified 
statement: 
1. In the form of an affidavit on letterhead, including the signature of a 

legally responsible official, certifying that the total amount paid is the total 
amount of retained money paid. 

 
F. A determination of satisfactory completion and payment of retained money does 

not relieve any contractual obligation. 
 
1.4 DELAY OF PAYMENT 
 

A. Delay payment only for cause, with prior written notice to all parties, to include 
the Department. 

 
B. Provide subcontractor 10 working days from date of written notification to correct 

deficiencies. 
1. Release payment upon receipt of documentation demonstrating correction 

of deficiencies within 10 working days. 
 

C. Engineer may withhold dollar amount of delayed payment from future estimates.   
 

D. Include in subcontract, service, and purchase agreements, language providing for 
the use of appropriate alternative dispute resolution mechanisms to resolve time 
of payment disputes. 

 
E. Department may hold disputed funds in escrow until the dispute is resolved. 

 
1.5 LIQUIDATED DAMAGES 
 

A. Upon determination by the Department of failure to make prompt payment the 
Engineer will provide written notification to the Contractor.  Resolve the failure 
and make prompt payment within three working days. 

 
B. Failure to resolve prompt payment results in the assessment of $250 per each 

working day, per violation, commencing from the date of the written notification 
until proof of payment is received. 

 
C. Proof of payment is defined as providing confirmation from the subcontractor that 

payment has been received. 
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D. Department considers the failure to make prompt payment an indication of a lack 
of financial fitness.  The following additional measures may be imposed as 
necessary: 
1. Forfeit the privilege of bidding on Department projects until payment 

covered by this Section is made. 
2. Forfeit the privilege of having a subcontract, supply or purchase 

agreement approved to perform work or supply materials on Department 
projects until payment covered by this Section is made. 

 
E. Department employs other mechanisms, consistent with this Section and 

applicable state and local law, so payment is fully and promptly made. 
 
1.6 CONTRACTOR INCENTIVE ENTITLEMENT 
 

A. Two hundred fifty dollars will be paid to Prime Contractor for each subcontractor 
provided the following criteria is met: 
1. Worked on the project. 
2. All prompt payment statements submitted to the project office within five 

working days after payment to subcontractors. 
3. Department received no valid complaints regarding prompt payment. 
4. Payment within 30 days after project has reached physical completion. 

 
 
PART 2 PRODUCTS  Not used 
 
 
PART 3 EXECUTION Not used 
 
 

END SECTION 
 



 
Maintenance of Traffic 
01557S – Page 1 of 5 

January 1, 2005 
 

SPECIAL PROVISION 
 

NH-9999(392) 
 

SECTION 01557S 
 

MAINTENANCE OF TRAFFIC (MOT) 
 
 

PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. MOT Maintainer 
 

B. Maintenance of Traffic (MOT) plans, Materials, and labor necessary for 
implementation. 

 
C. Variable message signs and construction signs 

 
1.2 RELATED SECTIONS 
 

A. Section 00555: Prosecution and Progress 
 

B. Section 01554: Traffic Control 
 

C. Section 02891: Traffic Signs 
 
1.3 REFERENCES 
 

A. Manual on Uniform Traffic Control Devices, Latest Edition (MUTCD). 
 

B. American Traffic Safety Services Association (ATSSA) 
 
1.4 DEFINITIONS 
 

A.  Maintenance of Traffic (MOT) is defined as the work necessary to advise the 
public of changes to normal traffic flow, and to indicate planned detours and 
alternate routes to closed roads.  Use solely as advisory information to the public. 
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1.5 POST-BID REQUIREMENTS 
 

A. Department provides MOT plans to be implemented as part of the bid package. 
 

B. Attend a mandatory meeting as detailed in Section 01554. 
 

C. Attendees of the mandatory meeting will review the Contractor’s submitted traffic 
control plans and the Department’s supplied MOT plans for compatibility.  
Modify plans where necessary, as set forth in Section 01554. 

 
D. Do not begin work on the project until written approval of the MOT plan is 

received from the Engineer.  No item of work can begin until the approved MOT 
plan is implemented for that phase of work. 

 
1.6 MOT MAINTAINER 
 

A. The Traffic Control Maintainer, as specified in Section 01554 is responsible for 
maintenance of MOT on the project.  The Department makes no separate payment 
for maintenance of MOT.  

 
B. Inspect MOT devices daily for compliance with the MOT plans.  Submit daily 

inspection reports on a form acceptable to the Engineer. 
 
1.7 MAINTENANCE OF MOT DEVICES 
 

A.  Maintain traffic control devices per Section 01554. 
 
1.8 WAGE RATES FOR TRAFFIC CONTROL PERSONNEL (FEDERAL AID JOBS 

ONLY) 
 

A.  Refer to Section 01554 for wage rate information. 
 
1.9   PAYMENT PROCEDURES 

 
A.  Partial Payments - Based on the percentage of the project completed, excluding 

the cost of MOT. 
1. Failure to comply with any of the requirements of this special provision 

will result in non-compliance. 
 

B.  Price Adjustments:  
1.  The Department reduces payment if the MOT implemented is not in 

compliance with the approved MOT plan, as determined by the Engineer.   
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2.  The amount per day by which the Contractor's compensation will be 
reduced is calculated using the greater of the following: 
a. The daily charge in the Schedule of Liquidated Damages found in 

Section 00555 or 
b. The Contract lump sum bid price for MOT divided by the number 

of Contract days.  
 

C.  Payment for change in scope: Negotiate a price adjustment for MOT if the 
Engineer orders a change in the scope of work that requires modification to the 
approved MOT Plan. 

 

PART 2 PRODUCTS 
 
2.1 SIGNS 
 

A.  Refer to Section 02891. 
 
B.  Use type and configuration as directed by the MOT plans. 

 
2.2 VARIABLE MESSAGE SIGNS (VMS) 
 

A.  Advance warning device 
1.  Conform to guidelines set forth in Section 6F-2 of the MUTCD. 
2.  Messages can be changed on-site and by dial-up modem 

 

PART 3 EXECUTION 
 
3.1 MODIFICATION OF MOT PLANS 
 

A. Engineer may modify the MOT plans at any time. 
 

B. Implement changes to the MOT plan before the end of the work shift. 
 

C. Each phase of construction must be covered by an approved MOT plan.  If a 
construction phase is proposed that is not covered by a Department supplied MOT 
plan, submit a proposed MOT plan to the Engineer for approval. 
1.  Submit proposed MOT plan to the Engineer 10 working days before the 

proposed MOT plan is to be implemented. 
2.  Do not begin work until the proposed MOT plan is approved for use, and 

has been fully implemented. 
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3.2 TRAFFIC CONTROL DEVICES 
 

A. Installation and Maintenance: 
1. Install appropriate devices for each construction phase as identified in the 

appropriate MOT plan. 
2. Maintain devices to provide proper, continuous functionality. 
3. Wash devices weekly unless conditions warrant more frequent cleaning. 
4. Replace any device missing any part of the message or background. 

 
B. Channelizing Devices: Use as directed by the MOT plan. 

1. Furnish a daily record of the number and location of all traffic control 
devices in use. 

2. Remove devices from the site of work when they are not needed for the 
immediate control of traffic. 

 
3.3 VARIABLE MESSAGE SIGN (VMS) 
 

A.  The Department retains control of messages appearing on the VMS.  Do not 
change the location or the message configuration of the VMS unless directed to 
by the Engineer in writing. 

 
B.  Place in view of oncoming traffic without obstructing traffic flow.  Relocate VMS 

to match field conditions at no additional cost to Department. 
 
C.  Provide dial-up modem number to the Engineer. 
 
D.  Use necessary traffic control devices with VMS to provide safe operation. 
 
E.  Remove devices from the site of work when they are not needed for the 

immediate control of traffic. 
 
F.  Unless directed by the Engineer, display advance notification VMS messages for 

a minimum of 7 days prior to any traffic impacts such as start of work, change in 
traffic directions, etc. at each end of the project. 

 
G. Make two VMS signs available at all times during the project to be used as 

directed by the Engineer at no additional cost to the Department. 
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3.4 COORDINATION OF SIGNAL OPERATIONS 
 

A. Notify the Engineer seven days prior to implementing a MOT plan (detour plans 
and alternate route plans) or any traffic control plan that impacts signal operations 
to allow the Engineer to coordinate any necessary signal timing adjustments with 
the TOC (Traffic Operations Center). 

 
B. Changes to traffic signal operations will be done by the Department. 
 

 
END OF SECTION 
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SPECIAL PROVISION 

NH-9999(392) 
SECTION 02738S 

 
ASPHALT PAVEMENT SOFT SPOT REPAIR 

 
PART 1 GENERAL 
 
1.1 SECTION INLCUDES 
 

A. Remove and replace soft spots in the existing pavement, as directed by the            
 Engineer, by saw cutting around the area, removing the damaged asphalt,             
  replacing the base if necessary, and relaying hot mix asphalt.   

 
1.2 RELATED SECTIONS 
 

Section 02721: Untreated Base Course 
Section 02741: Hot Mix Asphalt  
Section 02708: Hot Mix Asphalt (QC/QA). 
 

PART 2 PRODUCTS 
 
2.1 UNTREATED BASE COURSE 
 

A. Refer to Section 02721 
 
2.2 HOT MIX ASPHALT 
 

A. Refer to Section 02741 or 02708 for mix design and material requirements 
 

PART 3 EXECUTION 
 
3.1 REMOVE DETERIORATED ASPHALT SURFACING 
 

A. Sawcut, full-depth, around the damaged area.  Locate cut at least 6” beyond the    
 visible limits of the distressed area or to a minimum patch width of 3’ in all          
 directions.   

 
B. Remove the damaged asphalt surfacing without damaging the surrounding asphalt 

pavement.      
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3.2 BASE COURSE REQUIREMENTS FOR TYPE A (SURFACE ONLY) REPAIR 
 

A. Grade and compact the existing base course surface. 
- Use the largest piece of vibratory or impact compaction equipment possible. 
- Control compaction using a nuclear density gauge. 
- Continue compaction until additional work does not improve the measured 

density. 
 
3.3 BASE COURSE REQUIEMENTS FOR TYPE B (FULL DEPTH) REPAIR 
 

A. Excavate and remove 8” of existing base course.  Replace with new untreated 
base course that conforms to Section 02721 of the specifications. 

 
B. Grade and compact the new base course surface. 

- Use the largest piece of vibratory or impact compaction equipment possible. 
- Control compaction using a nuclear density gauge. 
- Compact to 95% of maximum laboratory wet density. 

 
3.4 PLACE AND COMPACT HOT MIX ASPHALT 
 

A. Clean and tack the edges of the soft spot repair before placing HMA. 
 

B. Place and compact hot mix asphalt mix to within ¼” of the existing surface.  
Compact material to minimum 92% of the maximum laboratory density. 

 
 
 
 
 

 
 

 
 

END OF SECTION 
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January 1, 2005 
SPECIAL PROVISION 

 
NH-9999(392) 

 

SECTION 02742S 
 

PROJECT SPECIFIC SURFACING REQUIREMENTS 
 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Required PG Asphalt or emulsion. 
 

B. Number of gyrations to use for Superpave Mix Design. 
 
 
PART 2  PRODUCTS 
 
2.1 MIXES 
 
 A. Hot Mix Asphalt (HMA): (Refer to bid item for size) 
 
  1. PG ____64-28________ Asphalt. 
 
  2. N initial __________ N design_____________ N final____________ 
 
 B. Open-Graded Surface Course: 
 
  1. PG ____64-28____________ Asphalt. 
 
 C. Chip Seal 
 
  1. Type of asphalt emulsion __________________ 
 
 
PART 3 EXECUTION Not used 
 

END OF SECTION 
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January 1, 2005 
SPECIAL PROVISION 

 
NH-9999(392) 

SECTION 02765S 
 

PAVEMENT MARKING PAINT 
 
Delete Section 02765 in its entirety and replace with the following: 
 
PART 1 GENERAL     
 
1.1 SECTION INCLUDES 
 

A. Furnish Acrylic Water Based pavement marking paint meeting Federal 
Specification TTP-1952 D and refer to 2.2 for resin requirement. 

 
B. Apply to hot mix asphalt or Portland cement as edge lines, center lines, broken 

lines, guidelines, contrast lines, symbols and other related markings. 
 

C. Remove pavement markings. 
 
1.2 REFERENCES 
 

A. AASHTO M 247: Glass Beads Used in Traffic Paint 
 

B. ASTM D 562: Consistency of Paints Measuring Krebs Unit (KU) Viscosity Using 
the Stormer-Type Viscometer 

 
C. ASTM D 2205: Selection of Tests for Traffic Paints 

 
D. ASTM D 2743: Uniformity of Traffic Paint Vehicle Solids by Spectroscopy and 

Gas Chromatography 
 

E. ASTM D 2805: Hiding Power of Paints by Reflectometry 
 

F. ASTM D 3723: Pigment Content of Water-Emulsion Paints 
 

G. ASTM D 3960: Determining Volatile Organic Compound (VOC) Content of 
Paints and Related Coatings 

 
H. ASTM D 4451: Pigment Content of Paints  
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I. ASTM D 5381: X-Ray Fluorescence (XRF) Spectroscopy of Pigments and 

Extenders 
 
J. ASTM E 1347: Standard Test Method for Color and Color-Difference 

Measurement by Tristimulus (Filter) Colorimetry 
 
K. Federal Standards  

 
1.3 ACCEPTANCE 

 
A. Provide fixtures (ball valves, gate valves or other) on paint truck for the purposes 

of obtaining field samples. 
 

B. Agitate the paint to allow for thorough mixing.  Follow paint manufacturer=s 
recommendation for agitation and mixing times.  

 
C. Stop all agitation before sample is drawn. 

 
D. All meters on the paint truck must be calibrated annually and certified for 

application rate verification.  Calibration tolerances for meters must be +/- 0.5 
pounds per gallon.  Keep a clean, legible copy of calibration report with the paint 
truck. Certifications performed by company personnel, meter calibration 
companies or UDOT Equipment Certification Unit. 

 
E. UDOT ENGINEER:  

1. Visually inspects each line to verify bead adhesion and compliance with 
specified line dimensions requirements. 

2. Verifies that the paint and beads are being applied within specified 
tolerances a minimum of once each production day. 

3. Verifies quantities used by either method: 
a. Measuring both paint and bead tanks prior to and after application. 
b. Witnessing the meter readings prior to and after application. 

4. Randomly sample each color of pavement marking paint used, minimum 
of one sample each per project. 
a. Use a clean one-pint metal paint can. 
b. Sample paint immediately after the paint has been completely 

agitated.  (Stop all agitation before drawing the sample) 
c. Allow a minimum of 10 gallons to be applied prior to taking 

sample. 
d. Fill the sample container to within ½ inch of full. 
e. Seal the containers immediately by tightly attaching the container’s 

lid. 
f. Submit paint samples to Central Chemistry Lab for acceptance. 
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g. For each sample include:    
• Project Number 
• Project Name 
• Paint Manufacturer 
• Batch Number 
• Striping Company 
• Color of Paint 
• Est. Quantity 
• Date Sampled 
• Sampler=s name 

 
F. Repaint any line or symbol failing to meet bead adherence and dimensional 

requirements. 
  
G. Price Reductions for Pavement Markings installed below the specified wet mil 

thickness are outlined in Table I. 
 

Table I - Price Reduction for Wet Mil Thickness 
 Pay Factor 

At the specified mil thickness 1.00 
1-10 percent below the Specified wet mil thickness 0.75 
11-15 percent below the Specified wet mil thickness 0.50 

More than15 percent below the Specified wet mil thickness Repaint Pavement Markings 
 
H. Price reductions for pavement markings that fail to meet the requirements of 

Table III are outlined in Table II.  When more than one of the requirements of 
Table III are deficient.  The result with the highest price reduction governs. 

 
Table II - Price Reductions 

 Pay Factor 
At the specified requirements 1.00 

Up to1 percent deficient 0.90 
Up to 2 percent deficient 0.80 
Up to 3 percent deficient 0.70 
Up to 4 percent deficient 0.60 
Up to 5 percent deficient 0.50 

More than 5 percent below specified quantitative 
requirements  Repaint Pavement Markings 
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PART 2 PRODUCTS 
 
2.1  Manufacturers 
 

A. Select an acrylic water based pavement marking paint manufacturer, from the 
Accepted Products Listing (APL) maintained by the UDOT Research Division. 

 
2.2 Paint 
 

A. Follow Federal Standards 595B, 37875, 33538, and 11105.  Meet the following 
requirements for Acrylic Water Based Paint as listed in Table III: 

 
 

Table III - Paint Requirements 

Property White 

Yellow 
(lead 
free) Black Test 

Pigment:  Percent by 
weight 62.0  62.0  62.0  ASTM D 3723 

Total Solids:  Percent by 
weight, minimum 77.0 77.0 77.0 ASTM D 2205 
Nonvolatile vehicle:  
Percent by weight 
vehicle, minimum* 40.0 40.0 40.0 ASTM D 2205 
Viscosity, KU @ 77 
degrees F 80 – 95 80 - 95 80 - 95 ASTM D 562 

Volatile Organic Content 
(VOC):  lbs/gal, 
maximum 1.25 1.25 1.25 ASTM D 3960 
Titanium Dioxide 
Content, lbs/gal 1.0 min 0.2 max N/A ASTM D 5381 
Directional Reflectance :  
Minimum 92.0 50.0 N/A ASTM E 1347 
Dry Opacity:  Minimum 
(5 mils wet) 0.95 0.95 N/A ASTM D 2805 

 
* The binder shall be 100 percent acrylic, a minimum of 40 percent, by weight, as 
determined by infrared analysis and other chemical analysis available to UDOT 
(ASTM D 2205).  Consisting of either Rohm and Haas Fastrack HD- 21A or Dow 
DT-400NA.  
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B. Additional requirements: 
1. Free of lead, chromium, or other related heavy metals ASTM D 5381. 
2. ASTM D 2743, ASTM D 4451 and ASTM D 5381: Tests used to verify 

paint samples meet Accepted Products Listing. 
 
2.3 GLASS SPHERE (BEADS) USED IN PAVEMENT MARKING PAINT 
 

A. Specific Properties:  Meet AASHTO M 247 with the following exceptions. 
1. Gradation: 

Passing a No. 14 sieve, percent 95 - 100 
Passing a No. 16 sieve, percent 80 - 95 
Passing a No. 18 sieve, percent 10 - 40 
Passing a No. 20 sieve, percent  0 - 5 
Passing a No. 25 sieve, percent 0 - 2   

2. Beads having a Silane adhesion coating. 
3. Roundness - The glass beads will have a minimum of 80 percent true 

spheres.   
 

B. Beads used in Temporary Pavement Markings meet AASHTO M 247 Type II 
uniform gradation.  

 
 
PART 3 EXECUTION 
 
3.1 PREPARATION 
 

A. Line Control. 
1. Establish control points at 100 ft intervals on tangent and at 50 ft intervals 

on curves. 
2. Maintain the line within 2 inches of the established control points and 

mark the roadway between control points as needed. 
a. Remove paint that is not placed within tolerance of the established 

control points and replace at no expense to the Department. Refer 
to article 3.4. 

b. Maintain the line dimension within 10 percent of the width and 
length dimensions defined in Standard Drawings. 

 
B. Remove dirt, loose aggregate and other foreign material and follow 

manufacturer’s recommendations for surface preparation. 
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3.2 APPLICATION 
 

A. Apply Pavement marking paint at the following Wet mil thickness requirements. 
1.  20 – 25 wet mils for all markings. 
 
Example Calculation: (Verify wet mil thickness) 
 
Wet Mils = (0.133681 ft3/gal) * 12000 mil/ft  

       ( X ft/gal)( Z ft) 
Where, 
X = application rate.  (Meter readings or dipping tanks). 
Z = line width measured in feet. 
12000 = conversion from ft to mil 
0.133681 = conversion from gallons to cubic feet. 

 
 For information only:  Approximate application rate for required mil thickness 

requirements. 
1. 4 inch Solid Line: From 190 to 240 ft/gal 
2. 4 inch Broken Line: From 760 to 960 ft/gal 
3. 8 inch Solid Line: From 95 to 120 ft/gal 

  
B. Refer to Table I for pavement markings that are less than 20 wet mils in thickness. 

 
C. No additional payment for pavement markings placed in excess of 25 wet mils in 

thickness or exceeding dimensional requirements outlined in Article 3.1 
paragraph A. 

 
D. Painted Legends and Symbols 1 gallon per 80 square feet.  Provide Engineer 

calculations of legends and symbols for pay determination. 
 

E. Glass Sphere (Beads): Apply a minimum of 8 lbs/gal of paint, the full length and 
width of line and pavement markings.   
1.  Do not apply glass beads to contrast lines (black paint). 

 
F. Begin striping operations no later than 24 hours after ordered by the Engineer. 

 
G. At time of application apply lines and pavement markings only when the air and 

pavement temperature are: 
1. 50 degrees F and rising for Acrylic Water Based Paint. 

 
H.  Comply with Traffic Control Drawings. 
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3.3 CONTRACTOR QUALITY CONTROL 
 

A. Application Rate: Verify that the paint and beads are being applied within 
specified tolerances prior to striping. 

 
B. Curing: Protect the markings until dry or cured.  In the event that the uncured 

marking is damaged the marking will be reapplied and track marks left on the 
pavement will be removed at no additional cost to the Department. 

 
3.4 REMOVE PAVEMENT MARKINGS 
 

A. Use one of these removal methods: 
1. Grinding 
2. High pressure water spray 
3. Sand blasting 
4. Shot blasting. 

 
B. Do not eliminate or obscure existing striping, in lieu of removal, by covering with 

black paint or any other covering material.  
 

C. Use equipment specifically designed for removal of pavement marking material. 
 
 END OF SECTION 
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April 23, 2003 
 

SPECIAL PROVISION 
NH-9999(392) 

SECTION 02893 M 
 

TRAFFIC SIGNAL 
 
 
PART 1 GENERAL 
Add the following to paragraph 1.1: 
 
1.1 SECTION INCLUDES 
 

B.    Replace damaged loop detectors and/or counting loops. 
    
 

 
END OF SECTION 
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